Third Bidk

1-20-
STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)
CONTRACT NO:
02-0E1804
BID AMOUNT:
$ $8,257,278.40
BID OPENING DATE:
November 15, 2017
BIDDER'S NAME: :
Golden State Bridge, Inc.
DBE GOAL FROM CONTRACT %:
* 8%
DBE PRIME CONTRACTOR CERTIFICATION': TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 8 $3,183,201.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITBBAIE:IO SERVICES TO BE SUBCONTRACTED OR WDR;;;;;GORY Q:':d» |ﬂﬂ:dﬂm0ﬂflﬂ5;;ﬂﬁ|;ﬁm;;p DEE AIA%JNT
g a a one nul er. oW an
MATERIALS TO BE PROVIDED? _— lewr Bar )
. : Tyrrell :
31 Clearing and Grubbing | C1601 yrrell Resources, Inc. | g46 000,00
P.O. Box 493460
Redding, CA 96049
ra
DBE No. 38525
Show all DBE firms being claimed for credit, regardless of tier, Attach written confirmation from $ (cont'd)
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %
The bidder acknowledges that it is committed to use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (48 CFR
performed by DBEs, including work performed by its own forces. 26.53).
2 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.
JUse Work Category Codes from the California Unified Certification Program database. Signature of Bidder
Date (Area Code) Tel. No.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabiliies, this document is available in altemate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 02-0E1804
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 02-0E1 804

BID AMOUNT:

$ $8,257,278.40

BID OPENING DATE:

November 15, 2017

BIDDER'S NAME:

Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 8 $3,183,201.00
NAME OF DBEs
ust be certified on ids are
rihe | STy | "IN |yt ST S e | s
MATERIALS TO BE PROVIDED? . s u‘:‘:‘;:om"- "';’ i
45 Hot Mix Asphalt Type A C3901 S.T. Rhoades Construction, Inc. $445,994.00
50 Tack Coat C3901 Redding, CA 96003 $7,613.00
21 Cold Plane Asphalt Concrete 1531 (530) 223-9322 $3,850.00
117 - Mobilization $13,300.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from g (cont'd)
each DBE shown stating that it will be participating in the contract tc perform the specific work
shown for the specific amount agreed to. Total Claimed e A -
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

3Use Work Category Codes from the California Unified Cerlification Program database.

26.53).

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

Signature of Bidder

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is

in alternate fo For i

TTY 711, orwrite to R

rds and Forms M;

nt, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 02-0E1804

1

call (916) 4451233,



STATE OF CALIFORNIA  DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

TS 02-0E1804

JOMONT 08 257 278.40

$
November 15, 2017

BIDDER'S NAME:

Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 80/0

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 8 $3,183,201.00
NAME OF DBEs
oD | SssmeNG, | wecrmor | SSSEENSNer |
MATERIALS TO BE PROVIDED? uddrees; m‘:‘;:m":m 2nd and
37 ydromulch C2021 M&S Environmental $2,748.00
38 Hydromulch (FRM A) C2021 Landscape, Inc. $2.971.60
39 Hydromulch (FRM B) C2021 12192 Mac's Road $3,062.40
20 Compost Sock C2021 Redding, CA96003  [$25,879.50
41 Hydroseed C2021 (530) 241-1418 $13,680.00
DBE Cert. No. 30736
:1:: Dag I?BE firms b_elng claimed for credit, regardiess of tier. Attach written confirmation from % ( Cont'd)
ik i t:heoglec s::::& t:l;'; 'I! a\;':lle:; t;::ﬂ:u:ll:latmﬂ in the contract to perform the specific work m;’x: b IS e agegye ~

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

3Use Work Category Codes from the California Unified Certification Program database.

%

26.53).

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

Signature of Bidder

(Area Code) Tel. No.

Person to Contact (Plea

se Type or Print)

ADA Notice

For individuals with sensory disabilities, this d

o bl

it is

temate formats. For information, call (916) 445-1

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 02-0E1804

1
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CNHETY 02-0E1804

BID AMOUNT:

$ ' $8,257,278.40

BID OPENING DATE:

November 15, 2017

BOPSRSMME  Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 8 $3,183,201.00
NAME OF DBEs
= ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
rr[:ao SERVICES TO BE SUBCONTRACTED OR woggs:;zsn o Wf"":‘ '"ﬂ"n:' m':"‘""" W“““"z"::i D:E ‘”?S‘f”’
i a @SS, al one number. Show an
MATERIALS TO BE PROVIDED® i S R g )
; White Cap Ready Mix, Inc.
Ready Mix Concrete Products| C0651 : : $341,080.00
Ll y 73880 Highway 70
Portola, CA 96122
(530) 832-4225
DBE Cert. No.
Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from 3 (Cont'd)
each DBE shown stating that it will be participating in the contract to perform the specific work Toi ks
shown for the specific amount agreed to. oo
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBESs, including work performed by its own forces.

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
Date {Area Code) Tel. No.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this de

P formats. For information, call (916) 4451233,

5
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 02-0E1
1

804



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 02—0E1 804

BID AMOUNT:

; $8,257,278.40

FPOPENNERTE November 15, 2017

BIDDERSNAME:  (301den State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION”: | TOTAL NUMBER OF ALL SUBCONTRACTS (DEE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (OBE & NON-DBE)
N/A 8 $3,183,201.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
WORK CATEGORY
R SERVICES TO BE SUBCONTRACTED OR £l opened. Include Caltrans' certification no., DBE i~
CODES address, and phone number. Show 2nd and

MATERIALS TO BE PROVIDED®

lower tier subcontractors)

TOTAL

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.)

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBESs, including work performed by its own forces.

%If 100% of an item is not to be performed of furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

2Use Work Category Codes from the California Unified Certification Program database.

$908,474.50

Total Claimed
Participation

11%

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

ature of Bidder

ﬂ";'z‘” 7 QLS 372 - %000

(Area Code) Tel. No.

Dave {Zlc—m{"tc’/uo

Person to Contdct (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in atemate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 02-0E1804

1



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no..

Name of DBE business:

____02-0E1804

Tyrrell Resources, Inc.

Name of DBE representative:

Brerrtrrrel

DBE ceriification number:

38525

n QYERYL L. T}'ft_ﬂeu.

Name of bidder:

MCM Construction, Inc.

Name of prime contractor if different from the bidoer

Name of representative of bidder or pime centracior:

Richard McCall/ Vice President

%' November 15,2017
Bid ifem number Item of work and description of services to be subcontracted or materials to be provided ' "‘"{‘:')‘"‘
31 Clearing & Grubbing $46,000.00
‘:;“wor;{;‘: m::.:mm mmﬁhﬂmwwmma descrive the exact o $ 46,000.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter ntc a
contractual agreement with the bidder or prime contrastor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penaity of perjury thal the foregoing is true and coredt.

gnature 's authonzed representafive:

L. el
Printed name of DBE's authonzed representative:

%&‘L’_Lﬂf
of DBE's authorized representative:

sz
i Dad
|
ADA Noti For individuals with sensory cisabiliies. this de is avarlable in formats. For akemate format informaton, contact the Forms
o Management Unkt ot (816) 4451233, TTY 711, orwrite lo R and Forms Manag t 1120 N Streel, MS-89. Sacramento, CA B5814

Contract No. 02-0E1804
2



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Conlract ng.. 02_0E180:
Neme of DHE business:
M & S Environmental

Neme of DBE representative:

" padhoal Swalt

i i Golden State Bridge, Inc.

Neme of prime confractor if different from the bidder:

‘Name cfrepreseniutive of bicder or prim irscior R e e
e T David Riccitiello

" November 15, 2017
_ Sbnmrer | | B ek andeslon of senicfa 05 Stmalaans & Il i e S At

a7 Hydromulch R $2,748.00 .
e Hydromulch (FRMA) 18297160
e Hydromulch (FRMB) i$306240

40 Compost Sock | $25,879.50
o Hydroseed $13,680.00

!
b o oS eped sy e e e Yol |848,341.50
As an autherized of a cedified disad business

enterprise. | confiym thel my business was contected by the bidder o
prime confractor shown abowe regarding the contract shown above. it
the bidder Is swarded the contract, my business will enter nto a
centractual agreement with the hidder or prime contractor to periomm
Ihe type and doflar @mount of werk shown on the DBE Commitment
form.

ADA Notice For indivicials with sansory dsabi this is

in formets. For skempte formet informetion, contadt the Forms

Managamant Unit at (§16) 345 1233, TTY 771, or wiita to Records and Forns Manapament 1120 N Strost, MS- &, Sacrameatn. CASSE14

Contract No. 02-0E1804

2



O Rhoades Const Inc ~ Fax:530-203-9202

STATE OF CALIFORNIA « DEPARTMENT OF TRANBPORTATION
DBE CONFIRMATION
DES-060102.13 (NEW 082015)

F.UUZIUUS

Nov 162007 0236 POOL/ON

T e TR A T ] pe—.

|

e 02-0E1804

‘Nome of DHE business;
$.T, Rhoades Construction, Inc.

Name of DBE raprenonialve;

DBE certificalon number: 37603

Nbhmn of biddar:

" Goldan State Bridge, inc.
Name of prifia contracior I different from tha Blader;

‘Name of ropreseatutve of EIder o prive Conbsdar

Davld Riccitiallo
& November 15, 2017
BId llem humber flem of work ond daacriplion of serdass o be subconimctod or matests o ba providod ' “‘E'_“

45 Hot Mix Asphailt Type A $445,994.00
49 Place HMA Misc Area $2,296.00
50 Tack Coat $7,613.00
21 Cold Plane Asphalt Concrete $3,850.00
117 Mobilization $13,300.00

.m:“:.m:r:h-mw quim DBE, doscAbe tho mxnet Total $473,053.00

An o ntiharized mpropemative of e cartied dissovantaged busineuy
enlerprise. | confirm that my buinasa wns soniested by s biddar o
mimo eanimctor shown above regamding the contract shoan abave, |
the bidder |5 awarded the canesel, my Eelness will snter ito &
Sonimciual agraament wilh the biddar or prima contracict fo pafom
wmmrmnidmmnnmmmmm

| cortify under penalty of perjury that ihe foragoing Is lue and corvec,
W =

ADA Noticg 7 Ineividunts whh woissury dambikius, this documant

Contract No. 02-0E1804
2

s ovallable In alinmnla farnity. Par onamate Rermat infeematon, contact the Pajma
Mansgement Unit ot (016) 446428, TTY 711, of Write 1o Records and Fotvoo Managomont, 1120 N Gmsel, M0-89, Sdcraments, CA 68814,



11/17/2017 17:05 FAX Canon copy/fax hooo1r/0001

11/16/2017  15:59 FAX) P.002/003

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DEE CONFIRMATION
DES-OE-0102.13 (NEW 05/2018)

cenliectho. 02 0E1804
Name of DBE busness:

White Cap Ready Mix, Inc.
Name of DBE representative: :

'OBE certiicaiion number: 9433

e ST Golden State Bridge, Inc.

Name of prime centracter # different from the bidasr:

Name of represcntative of bidder or prime contractor: David Riccitiello

%% November 15, 2017

Bid ltem number e of work and descripiion of services Lo Bo Subooniracled or materals 1o be provided ! Amount

Various Ready Mix Concrate Products $341,080.00
Tif100% of on tem 15 not (o be fumished by the OBE, describe he exsdl

gt pottion W?:m:h:d. PP . . Gl Totet $341,080.00

As an authorized represwntativo of a cerlified dispovaniaged business
enterprise. | confirm thel my business was contected by the bidder or
mmudmmmmmvmu chawn above. It
the bidder is awarded lhe contract, my busiress will enter bvlo a
contreciuel agresment with the bidder or prime conirazlor to parform
::nwamddeﬂu amount of work shown on the DBE Commitrent

| centify under penuity of peury thet the fo

49

ADA Natice hmnmmmsMMhmmh-M|m¢c. For sitompie fonmet information, contael the Forme
Manogement Unit st (918) 445-1233, TTY 711, orwnta to Roecords and Forme Monagemant, 1120 N Siracl, MB-89, Becraments, CA 1881,

Contract No. 02-0E1804
2



11*20“?7}3 11:14 RCvD

I h 2
‘IW [ d ! dd@g State Bridge, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPO - ;

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:__(02-0E1804
DES-OE-0102.11A (REV 12/2014)

Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the doliar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

hmdwmuq.::::, ss‘;;:omu‘u Béﬁ:ﬁ?,‘:v m::?.a“?:m E:ﬁ';":ﬁmm‘ Nn(;.nl p.;muf
YesMNo

LEsar Ovee @ B Ow B O 95758 s/ ¢

b LR Q% e DY e B

MBGR [Suyps |Oves B Fes O | Fves Ow 74759 | /
7emp Sigpa, |0 B O [Ow | B Ow |/,p0p -
Feerer ér&m L. E e e [ L Wikaep J3 3
R s Ovo @es 0w | Bws Owo | Zéwo | p. ¢
}Aumg/ Oves [Ewo Bves [ne | Bves Owo |4 72053 | & 7
Alosion ot |07 B [Bre O [Eve O [ yp39/ | 4. 6
FcaisH Comente |Oves Oro |[Bres [Ono [Tves [Owo 241050 | 4./
Oves [Ono [COves [Ono | [Jves [Jno
Clves [Ono |[[Oves [Ono | [Jves [Jno

[Cdves [Owo [OJyes [Ono | [Jves [Ino

COves [wno [Oyes [wno | [Jyes [Jno
[Oyes [Ono |[Oyes [no | [Jyes [no

COOyes [no [Oyes [no | [Jyes [Jno

Oyes [Ino [[Jyes [no | OJyes [Jno

Cdyes [no |[Jyes [no | [Jves [no

[dyes [Jne [[Jyes [no | [Jyes []no

[Oves [Jwno |[[OJyes [no | [Jyes [Jno
Oves [Ono [[Jyes [One | Oyes [Ono

Contract No. 02-0E1804
3



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

maders Name: G0IdeN State Bridge, Inc.
Contract No.:  02-0E1804

Page 2 0f 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the tems of work offered and the dates and methods used for following

up initial and follow-up
etc.

inty whether the DBEs were interested, Atach copies of

e-mail

records, fax 5

Name of DBE Solicited

Date of Initial Solicitation

ltems of Work Offered

Fallow Up Methods and Dates

152 DBE's were

11/6/17 Emails were sent

10/9117 All items offered

contacted for

this project

to follow up

*See Attachment "A" for the DBE Log, Invi

tion to Bid, DBE Search Results, Emails and DBE Responses

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, iist the selected firm and its status asa
DBE, the DBEs that provided quotes, the price quate for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work a;-dlmn:ﬂ i?ﬁmfm'oud e ol uaesied b e Name of Rejectud Firm m(g- Price D(I:)lrlnn
no DRe —
Pegre. |Bra Dw [FME Non ™ G vorEs -
elDH‘ [B¥es [Ino PCO( Non {’. [ 27 T
DTS
Mase Bres  [Owo ?w NeN ',pf,;f 799 | Liwo-| 10000 —
FEE Curdirs | = D 4”“:‘4’? NN | Sl qaps| A
{ i oTHeL 2241 =
P Lo R
Phomg | B O 5T, Lhenves 26 2 = &
CRosan ChdB¥es Owo |UES | ppE 7/ - =
Fornssy e |B™ 0% W HITECAP | pAT /1 A o
3: P u RowwT] /) Ao JRE | T
Tewp Sigume | WY L% e 454 PUIES recdl  —

Ifthe firm selected for the item is not a DBE, provide the

Provide evidence as to

for the selecti

on a sep

addilional agreements could not be reached for DBES to perform work.

sheet and attach names, addresses, and phone numbers for the firms listed above.

Contract No. 02-0E1804

4



Bidder's Name: '0ldEN State Bridge, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No_ 02-0E1804

DES-OE-0102.11A (REV 12/2014) Page 3013

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results
ot 1 17-11/115/1 Onli *See Attach "By
Construction Bid Source QBT < — o0 PRacIG
Advertised on Caltrans 10/5/17-11/15/17 Online *See Attachment "B"

Website for this project

5. Describe the Bidder's efforts made to provide interested DBEs with ldmm information about the plans, specifications, and requirements of the Contract to assist them in
responding to a solicitation. Identify the DBEs assisted, the type of i ion provided, and the date of the contracts. Provide copies of supporting d ts.

Information was provided in both our Advertising and in our Invitations To Bid.

6. Describe the Bidder's efforts mld. to assist interested DBEs in obtaining bonding, lines of eredit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the
dates. Pravide copies of sup g

Assistance was provided in both our Advertising and in our Invitations To Bid.

7. Describe the Bidder's efforts made to assist i d DBEs in obtaining i ials, or related or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiliate. l:hniﬁ; the DBEs assisted, the !yw of offered, and the dates. Provide copies of supperting
docmnlnh List efforts made to assist interested DBEs in obtaining bonding, lines of credit, i equipment, lies, materials, or related assistance or services,

pplies and equip the DBE sub actor purch or leases from the prime cormnnr o its affliate. Identify the DBE assisted, the assistance offered, and the date.

Provide nnptu of supporting documents.

Assistance was provided in both our Advertising and in our Invitations To Bid.

8. List the names of agencies and the dates on which they were d to provide assi in ing, recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting documents.

CA Black Chamber of Commerce - Faxed 10/097/77

Nafive American BEC - Emailed 10/09/77

Plumas Co Chamber of Commerce - Emailed 10/09/17

Small Business Admin - Emailed 10/09/17

*See Attachment "C"

9. Include additional data to support a demonstration of goed faith efforts.

All DBE's on Caltrans "Opt-In" list for this project were sent an Invitation to Bid.

*See Attachment "D"

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this d is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 02-0E1804
5



Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 02-0E1804
QUOTES



M&S Environmental Landscapes, Inc.

12192 Mac's Road \_’)
Redding, CA 96003 “
530-241-1418 FAX 530-241-9647 \.
DIR Registration No, 1000010084 /
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

111417 Bids 11/15/17

Bid For-  CT# 02-0E1804

Plumas County near Canyon Dam
Route 89

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

[ _Item No. [Description | _Units | Quantity | CostperUnit | Est. Cost |
37 Hydromuich SQFT 22900 012 $ 2,748.00
38 Hydromuich (FRM A) SQFT 6460 048 % 2,971.60
39 Hydromuich (FRM B) SQFT 6960 044 § 3,062.40
40 Compost Sock LF 2430 1065 §  25,879.50
41 Hydroseed SQFT 36000 038 § 13,680.00

* Compost sock has to be installed

all at the same time, if not there will be
additional charge for shipping fees for
the compost sock.

TOTAL $§  48,341.50

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant,water truck, or other approved source)
at a minimum rate of 200 g.p.m., Good drivable truck accsess
* Al traffic control to be provided by Prime contractor. Bid valid for 80 days.
* One Move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary)at the rate of $1000 each.
* An estimated 1 acres ofHydroseeding can be done in one working day. Stand-by-time will be billed at $600 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith



From:Steelhead Constructors

Unified Certification Program

Back To Query Form

Search Returned 1 Records

530+226+6401 10/24/2016 09:56 #339 P.002/003

Page 1 of 1

Fri Oct 21 15:27:21 PDT 2016

Query Criteria
Firm/DBA Name: M & S
Firm Type: DBE
Firm ID 30736
Firm/DBA Name M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1 12182 MAC'S ROAD
Address Line2
City REDDING
State CA
Zip Code1 95003
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Malling State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name MICHAEL A. SMITH
Area Code (530)
Phone Number 241-1418
Alt Area Code (530)
Alt Phone Number 941-1831
Fax Area Code (530)
Fax Phone Number 241-9847
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 03; 04; 05; 06, 07, 08; 09; 11; 12; 17; 18: 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46, 47; 48, 49; 51; 52;
53, 57, 58;
Districts 01; 02; 03; 04; 05; 10;
DBE NAICS 238910; 561730;
ACDBE NAICS
C0820 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL
Work Codes AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2085 IRRIGATION SYSTEM:
C2066 TEMPORARY EROSION CONTROL:
Licenses C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
| ———

http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

10/21/2016



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services 238910 Site Preparation Contractors
Work Category Code(s)
C0620 LANDSCAPING & NURSERY C2000 HIGHWAY PLANTING
C2020 SOIL AMENDMENTS C2021 HYDROSEEDING
C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM
Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY: UCP Firm Number : 30736

DEPARTMENT OF TRANSPORTATION : ! P
1823 14TH STREET 1
SACRAMENTO, CA 95811 0000 % M April 24, 2012

(916) 3241700 £3fCP OFFICER.
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November 15, 2017 Contractors License No. 938998
Licensed Timber Operator A10405
DIR Number 1000007965
DBE #38525
CPUC WBE 9EN00089

TO: Golden State Bridge, Inc.
ATTN: David Riccitiello
/N

RE: Caltrans Contract 02-0E1804
Bidding 11/15/17
Scope of Work: Tree Removal

BID PROPOSAL

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.

Process and stack 16-1/2 foot logs per contract specifications.

Grub and pile stumps and woody material resulting from felled trees at onsite location suitable
for wood grinding operation.

Grind piled material. Wood grindings to be left on project site or removed per Prime Contractor's
preference.

QUOTE: $46,000.00

S Lo e
Inclusions/Exclusions:
Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide traffic control/lane closure as needed. Estimated: 1 day
Prime Contractor to provide onsite staging area for wood grinding operation.
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.,

Please call 530.355.9200 or 530.249.3800 for questions.
Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 » Redding, CA 96049
Email: fvireliresources@sl
Phone: 530-248-3800 ¢ Fax: 530—241-8975




CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors 115310 Support Activities for Forestry
561730 Landscaping Services 113310 Logging
Work Category Code(s)
A0850 FORESTRY SERVICES C1601 CLEARING & GRUBBING
Licenses

D49 Tree Service

CERTIFYING AGENCY: UCP Firm Number 38525
DEPARTMENT OF TRANSPORTATION 3 %
1823 14TH STREET
SACRAMENTO, CA 95811 0000 November 19, 2010

(916) 324-1700 C OFFICER
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Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Nov 16 13:07:03 PST 2017

Query Criteria
Firm/DBA Name: tyrrell
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks

Gender

Ethnicity
FimType

38525

TYRRELL RESOURCES, INC.
275 HILLTOP DRIVE

REDDING
CA
96003

P.0. BOX 493460

REDDING
CA
96049

DBE
tyrrellresources@sbcglobal.net
CHERYL TYRRELL

(530)

243-8733

()
(530)

241-8975
DEPARTMENT OF TRANSPORTATION

01; 04; 05; 06; 09; 10; 11, 18; 25; 29; 31, 32; 45; 46; 47, 52; 53; 58;

02; 03; 04; 06; 10;
113310; 115310; 238910; 561730,

A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;

C61 Limited Specialty Contractor; D49 Tree Service;

F
CAUCASIAN
DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

11/16/2017



ST Rhoades Const Inc ~ Fax:530-223-9201 Nov 15 2017 10:42n  POOI/O01
#**REVISED***
S.T. Rhoades Construction, Inc. } M
8585 Commercial Way /
Redding, CA 96003
Contact: Tyler Rhoades
Phone: 1-530-223-9322
Fax: 1-530-223-9222
Quote To: General Contractors Job Name: CT 02-0E1804
: Date: 11/15/17
CA"A" Lic. # 930684, DBE# 37693, MBE-SBE # 1247344 l
DIR# 1000008025, Unions-Operators, Laborers
ITEM DESCRIPTION QUANTITY | UNIT | UNIT PRICE AMOUNT
45| HOT MIX ASPHALT (TYPE A) 3,460.00| TON 128.90 445.994.00
49| PLACE HMA MISC AREA 7.00| SQYD 328.00 - 2,296.00
50| TACK COAT 2.50| TON 3,045.20 7,613.00
21| COLD PLANE ASPHALT CONCRETE 550.00{ SQYD 7.00 3,850.00
PAVEMENT
117 MOBIIZATION (PARTIAL) o 1.00| LS 13,300.00 13,300.00’
GRAND TOTAL $473,053.00

NOTES:

- Proposal valid for 30 days, Allow 21 days for scheduling
- Payment to be made 15 days after work is completed

- All Work to be available upon mobilization to site and performed consecutively
- 2 Mobilizations only. Additional Mob's add $6,500.00 EA.

- Quote is non separable.

g
——

- Prime to provide a water source.
~ 8.T.R.I has clected to "opt out" of the index.

Exc.

- Bonds (Bond rate 1,395%)

- Permits

- Raising/Lowering Iron

- Fees

- Striping

- Staking

- Engineering
- Surveying

- onsite Quality Control testing
- Profile/Bump Grinding

- Traffic Control
- Night Work

Page 1 of 1



Unified Certification Program

Back To Query Form

Search Returned 1 Recordg_w‘w i) 3

Query Criteria
Firm ID: 37693
Firm Type: DBE

Page 1 of 1

Thu Nov 16 13:07:55 PST 2017

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

S.T. RHOADES CONSTRUCTION, INC.
8585 COMMERCIAL WAY

REDDING
CA
96002

P O BOX 494520

REDDING
CA
96049

DBE
steve@strhoadesinc.com
STEVE RHOADES
(530)

223-9322

kic)
(530)

223-9222
DEPARTMENT OF TRANSPORTATION

02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52: 53; 57;

58,
01; 02; 03; 09; 10;
237110; 237310; 237990; 238110; 238910;

C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE;
C1531 PLANE ASPHALT CONCRETE; C8852 SWPPP Planning; C8001 TEMPORARY FENCING;
C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C3930 PAVEMENT
REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
SYSTEM; C1910 GRADING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL

COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

M
NATIVE AMERICAN
DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

11/16/2017
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11/14/2017 22:20 FAX Canon copy/fax =, 000170003

White Cap Ready Mix, Inc.
73880 Highway 70
Portola, CA 96122
PH 530-832-4225 FX 530-832-5847
Get A Load of This!

November 14, 2017

Project: 02-OE1804 Canyon Dam Bridge, Canyon Dam, CA

We are pleased to submit the following quote for ready mix concrete products manufactured and delivered by
transit mixer, to the above project in Plumas County. Prices are as follows:

*(used to extend pour time to 2 hours and may be necessary in hot weather)

Concrete would be manufactured at 400 Black Oak Drive in Chester approximately 20-25 minutes from the
project. The concrete plant has had continuous Caltrans MPQP (109) certification for over 20 years and is
capable of approximately 40cy/hour production. White Cap Ready Mix, Inc. is a certified Caltrans SWBE &
DBE #9433 (see attached).

—

Includes: mix design development and qualification, certified payroll for prevailing wage rates per AB219.

Excludes: admixtures added onsite, winter concrete practices (hot water and/or accelerators), chilling of water
(pours may need to be scheduled in the early AM during hot weather) onsite QC and 7.25% sales tax.

Contractor to provide an onsite washout for mixers and/or pumps, a detailed listing of mixes with criteria,
quantities and approximate pour schedule. Thank you for the opportunity to quote the project. Please let me
know if you require additional information. ,

i 4 il
/é.fA(_ : v :);L//j 450

White Cap Ready Mix/ Inc.

=3

e

A. 2 sack slurry $ 114.00/cy 2094
B. 287# Permeable backfill $ 131.00/cy =l B
C. Minor concrete $ 184.00/cy 7505
D. Structure concrete-Deck Mix 3600 psi with polymer fiber and SRA $279.00/cy 7 /76 924
E. Structure concrete 3600 psi $ 209.00/cy 7 9¢. &0
F. CIDH concrete for wet hole $225.00/cy . -

G. CIDH concrete for dry hole ( $ 225.00/cy 4 XD
H. Single short load of <5 cy will incur a fee of $ 200.00/load

I.  Hot water $ 8.00/cy

J.  Winter concrete procedures (when possible) $ 15.00/cy

K. Plasticizer $ 15.00/gal

L. Non-Chloride accelerator $ 18.00/gal

M. Hydration stabilizer* $ .50/0z

¢



H0002/0003

Canon copy/fax

11/14/2017 22:20 FAX

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS
Business Structure: CORPORATION

This certificate acknowledges that sald firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors 327390 Other Conerete Product Manufacturing
238120 Structural Steel and Precast Concrete Contractors 444190 Other Building Material Dealers
212321 Construction Sand and Gravel Mining 327331 Concrete Block and Brick Manufacturing
423510 Metal Service Centers and Other Metal Merchant Wholesalers 238110 Poured Concrete Foundation and Structure Contractors
Work Category Code(s) : . b,
B1440 SAND & GRAVEL ‘ Ca625 SAND & GRAVEL
Co651 CONCRETE & CEMENT : C0652 REINFORCING BAR SECTION
C0657 LUMBER C0698 BUILDING MATERIAL
Licenses

C08 Concrete Contractor

CERTIFYING AGENCY: UCP Firm Number 9433

DEPARTMENT OF TRANSPORTATION \

1823 14TH STREET, MS 79 z : 9

SACRAMENTO, CA 95811 0000 May 29, 2009
(916) 324-1700 Cu FFICER

Itis CUCP"s policy and objective to promote and malniain a level playing field for DBEs in California on Federal-aid coniracts, Wo ensnze
nondlserimination in the award and admiaistration of U.8. DOT assisted contracis based on {he requirements of 49 CFR Parts 21 and 26,




#0003/0003

Canon copy/fax

11/14/2017 22:20 FAX

|

BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70
PORTOLA, CA 96122 7018
Owner: DIXIE LEE HIGGINS

Business Struecture: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transpertation as a State Minority Business Enterprise or State Women Business

Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing

with Section 2050), for the following NAICS codes:

423510 Metal Service Centers and Other Metal Merchant Wholesalers

327331 Concrete Block and Brick Manufacturing
* 444190 Other Building Material Dealers

327390 Other Concrete Product Manufacturing

* Indicates primary NAICS code

CERTIFYING AGENCY: Fipmg Number : 433
DEPARTMENT OF TRANSPORTATION Date : ‘Sentepfber 1, 2019
1823 14TH STREET, MS 79 o / /{iﬂ
SACRAMENTO, CA 95814 0000

916) 324-1700
S JAWJICE SALAIS, Assistant Director

Office of Business and Economic @pportunity

August 24, 2017




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm/DBA Name: white cap
Firm Type: DBE

Page 1 of 1

Thu Nov 16 13:07:13 PST 2017

Firm ID 9433

Firm/DBA Name WHITE CAP READY MIX, INC.
Address Line1 73880 HIGHWAY 70
Address Line2

City PORTOLA

State CA

Zip Code1 96122

Zip Code2 7018

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail dixie@whitecapreadymix.com
Contact Name DIXIE LEE HIGGINS

Area Code (530)

Phone Number 832-4225

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (530)

Fax Phone Number 832-5847

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 327331; 327390; 423510; 444190,
ACDBE NAICS

F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING
Work Codes MATERIALS; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; C0652 REINFORCING
BAR SECTION SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0625 SAND & GRAVEL

SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0657 LUMBER SUPPLIER;

Licenses

Trucks

Gender F
Ethnicity CAUCASIAN
FimType =~ DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

11/16/2017



11/14/2017 22:18 FAX

Canon copy/fax

White Cap Ready Mix, Inc.
73880 Highway 70
Portola, CA 96122
PH 530-832-4225 FX 530-832-5847
Get A Load of This!

November 14, 2017

Project: 02-OE1804 Canyon Dam Bridge, Canyc

We are pleased to submit the following quote for ready mix concrete products m
transit mixer, to the above project in Plumas County. Prices are as follows:

[dooo1/0003

n Dam, CA

anufactured and delivered by

A. 2 sack slurry $ 114.00/cy
B. 287# Permeable backfill $ 131.00/cy
C. Minor concrete $ 184.00/cy
D. Structure concrete-Deck Mix 3600 psi with polymer fiber and SRA $ 279.00/cy
E. Structure concrete 3600 psi $ 209.00/cy
F. CIDH concrete for wet hole $ 225.00/cy
G. CIDH concrete for dry hole $ 225.00/cy
H. Single short load of <5 cy will incur a fee of $ 200.00/load
|.  Hot water $ 8.00/cy
J. Winter concrete procedures (when possible) $ 15.00/cy
K. Plasticizer $ 15.00/gal
L. Non-Chloride accelerator $ 18.00/gal
M. Hydration stabilizer* $ .50/0z
*(used to extend pour time to 2 hours and may be necessary in hot weather)

Concrete would be manufactured at 400 Black Oak Drive in Chester approximately 20-25 minutes from the

project. The concrete plant has had continuous Caltrans MPQP (109) certificati
capable of approximately 40cy/hour production. White Cap Ready Mix, Inc. is a
DBE #9433 (see attached).

Includes: mix design development and qualification, certified payroll for prevailing

Excludes: admixtures added onsite, winter concrete practices (hot water and/or
(pours may need to be scheduled in the early AM during hot weather) onsite QC

Contractor to provide an onsite washout for mixers and/or pumps, a detailed listi

quantities and approximate pour schedule. Thank you for the opportunity to quot
know if you require additional information.

White Cap Ready Mix/ Inc.

o

for over 20 years and is
certified Caltrans SWBE &
g wage rates per AB219.

accelerators), chilling of water
and 7.25% sales tax.

ng of mixes with criteria,
e the project. Please let me
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11/14/2017 22:18 FAX

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as-a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors 327390 Other Concrete Product Manufacturing

238120 Structural Steel and Precast Concrete Contractors 444190 Other Building Material Dealers

212321 Construction Sand and Gravel Mining 327331 Concrete Block and Brick Manufacturing

423510 Metal Service Centers and Other Metal Merchant Wholesalers 238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s) ;
B1440 SAND & GRAVEL C0625 SAND & GRAVEL
C0651 CONCRETE & CEMENT e C0652 REINFORCING BAR SECTION
C0657 LUMBER C0698 BUILDING MATERIAL
Licenses

C08 Concrete Contractor

CERTIFYING AGENCY: UCP Firm Number : 9433

DEPARTMENT OF TRANSPORTATION .

1823 14TH STREET, MS 79 WZ{“ 9

SACRAMENTO, CA 95811 0000 May 29, 2009
(916) 324-1700 CU FFICER

Itis CUCP's policy and objective to promote and malntain a level playing fleld for DBEs in California on Federal-aid contracts. We ensure
nondiscrimination in the award and administration of U.S. DOT asslsted contracts based on the requirements of 49 CFR Parts 21 and 26.



000370003

Canon copy/fax

11/14/2017 22:19 FAX

BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122 7018

Owner: DIXIE LEE HIGGINS
Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Trans
Enterprise (or in some cases both) in accordance with Assembl
with Scction 2050), for the following NAICS codes:

423510 Metal Service Centers and Other Metal Merchant Wholesalers
327331 Concrete Block and Brick Manufacturing

* 444190 Other Building Material Dealers
327390 Other Concrete Product Manufacturing

* Indicates primary NAICS code

portation asa State Minority Business Enterprise or State Women Business
y Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing

CERTIFYING AGENCY: Firm Number :
DEPARTMENT OF TRANSPORTATION

433 :
Date : tepdber 1, 2019
1823 14TH STREET, MS 79 Z@g / %
SACRAMENTO, CA 95814 0000

(916) 324-1700

JANJCE SALAIS, Assistant Director
. Office of Business and Economic @pportunity

August 24, 2017
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(FCon-Fab California, LLC License No. 1018821
DIR No. 1000043194
November 15, 2017 Bid No.: 1710-088

RE: LAKE ALMANOR SPILLWAY BRIDGE
CONTRACT NO.: 02-0E1804

Dear Sirs/Madam:

We propose to furnish and erect the precast required for the above-referenced project at the following
lump sum price:

e

FURNISH PRECAST PRESTRE

63 | CONCRETE WIDE FLANGE GIRDER EA 10 | $52,500.00 | $525,000.00
(90'-100")
FURNISH PRECAST PRESTRESSED

64 | CONCRETE WIDE FLANGE GIRDER EA 10 | $52,500.00 | $525,000.00
(120-130")
ERECT PRECAST PRESTRESSED

68 | o e e EA 20 $6,300.00 | $ 126,000.00

TOTRE IR G RIICE - o i b e W L T L g $  1,176,000.00

Tax Included

This proposal is based upon the attached standard Terms and Conditions, which should be included in
any Subcontract Agreement.

NOTE: Regardless of the terms of the main contract between the contractor and owner, Con-Fab
California, LLC will require monthly progress payments for precast fabricated and stored in our
yard prior to shipment. See Terms and Conditions of Proposal.

Yours truly,

Mike Hein, President

MH/sm

Headquarters Shafter Division
1910 Lathrop Road 701 Golds Ave
Lathrop, CA 95330 Shafter, CA 93263
Phone: (209) 249-4700 Phone: (661) 630-7162

Fax: (209) 249-4725 1 Fax: (661) 630-7166




(F Con_ Fab Callfo_rnla‘ LLC License No. 1018821

SPECIAL CONDITIONS:

1)  Con-Fab will require Contractor insert information within 5 days of award for shop drawing submittals.

2)  Price based on fabricating (1) girder per day. Con-Fab has the ability to make (2) girders per day so if girder delivery is on
critical path the second casting bed can be mobilized for additional cost of $12,000.

3) Price based upon one move-in only.

4) CHP escort has been allowed for in and included in quotation with five (5) deliveries per day for four conseculive days. If
CHP does not allow deliveries to meet schedule then crane standby charges will apply — see item 8 of special conditions.

5) Reference section E-E sheet 89 of 111, Con-Fab will provide couplers on precast side, rebar sub to supply, field measure
and install splice portion between girders. If rebar sub provides couplers for end of precast DEDUCT § 5,400.00. Rebar
sub to be responsible for all prequalification & touch up of spliced connections over bents.

8) Delivery and erection is expected to be in 2018.
For any precast delivered and erected after December 31, 2018 add $ 1.200.00 per load per year.

7)  Crane will rig in and erect from down below on the existing concrete spillway. Protection and establishment of soundness
of existing concrete spillway is responsibility of General Contractor.

8) The General Contractor is to provide the following at no additional cost to Con-Fab:

A. Suitable crane access to a level and compacted crane pad min 40’ x 40’ for outriggers within a 55 foot radius of final
girder locations and between bents.

B. Removing and resetting of k-rail as required for crane and truck access.
C. Closing or opening of lanes, ramps, full closures, efc to be completed within 15 mins of start / end times.

For full road closures; single and/or multiple lanes will be required to close and open when chart allowed prior to and
after the full closer chart limits to allow crane and truck access early to begin or finish working.

=4

Location for crane, counterweight trucks and trailers to stage adjacent to bridge.
Sufficient access and room for girder trucks to stage on site and access the crane within a 55 ft radius.
Gradual transition ramps for 9-axle trucks between sloped and level surfaces with max 2% cross slope.

e mm

Drinking water and protection from the sun as required by law.
Access to abutments and bents and fall protection tie off points for riggers whether it be ladders or man lifts.

Use of contractor's ladders or man-lift to access precast pickups on the truck and to disconnect from crane.

A secure |location for the crane in-between work shifts.

PSR S S

Sufficient swing clearance to allow the girder, counterweights and crane boom to off-load and erect the girder.

9)  Mobilization and erection to take place on 5 consecutive weekdays & 1 weekend day.

y 1 Rig-in, Day 2 erect 5 girders (short span), Day 3 erect 5 girders (long span), Day 4 erect 5 girders (short span),
Day 5 erect 5 girders (long span) and Day 8 rig-out. Daytime erection between 7:00 am and 5:00 pm, requiring 10 hours
of access road. Con-Fab will not be responsible for General Contractor's expenses if additional hours or days are
required. Crane standby per day $ 6,250.00.

10) Girder trucks will be off-loaded from closed concrete spillway adjacent to new bridge. General contractor to provide
flaggers to temporarily stop traffic as each truck enters of departs site.

11) Girder Stirrups to be bent in the field by the General Contractor at his own expense. Epoxy coated rebar is to be inspected
and signed off by GC at time of delivery. Repairs to epoxy coating required in field after sign off will be GC's.

12) Con-Fab will erect girders to General Contractor's provided layout lines on each side of each girder end and at ends.

MHH:
Headquarters Shafter Division
1910 Lathrop Road 701 Golds Ave
Lathrop, CA 95330 Shafter, CA 93263
Phone: (209) 249-4700 Phone: (661) 630-7162

Fax: (209) 249-4725 2 Fax: (661) 630-7166
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13) General Confractor to provide personnel at both ends of precast simultaneously to approve precast placement. Any
precast repositioning due to general contractor, inspector, owner, etc will be charged & is payable at the overtime rate.

14) Design, installation, maintenance & removal of the girder temporary lateral bracing by General Contractor as required.

15) 10 minutes has been allocated for General Contractor to brace precast prior to unhoocking crane. Additional time required
by the General Contractor to brace / secure precast products will be charged at the overtime rate for the crane and crew.
Con-Fab will not be held liable for delays in opening roadway for traffic if delay is due to bracing taking longer than 10
minutes per girder.

16) Per California Code of Regulations, Title 8, section 1610.5, the General Contractor is to provide adequate ground
preparation, which may include excavation, grading, compacting, crane mats, steel plates, etc for set up and operation of
the lift crane. Sufficient, all weather, stable access and area is required for crane to travel, rig infout, move with
counterweights loaded as quoted and for truck access to crane. All required plates, mats, etc to be provided, placed and
removed by General Contractor, without delaying the erection process, for sufficient crane and truck access, moves on site
as required and crane axle and outrigger loads. It is the contractor's responsibility to verify that the crane and truck
induced loads are within site condition tolerances.

17) Con-Fab will not be held responsible for damage to roadway, spillway or underground structures, voids or utilities that are
not specifically identified in advance. Protection of identified roadways and underground utilities is to be by the general
contractor and must be agreed to by all parties in advance in writing.

18) Quote is based on state and local hauling permit requirements at time of bid. Additional costs, including requiring CHP
escorts (included), resulting from a change in hauling permit requirements from time of bid to delivery time will be charged
to and is the responsibility of the General Contractor to accept prior to precast delivery.

19) Overhead obstructions that encroach into the lifting zone, including utility lines and tree branches, must be removed and/or
de-energized by others, according to the submitted erection plan and in accordance with OSHA regulations with no
additional cost to Con-Fab California, LLC. General Contractor to provide flagging and spotter if required. De-energized
wires are to be visibly grounded near the jobsite.

20) General Contractor to ensure that rebar in abutments and bents shall be cleared of girder and strand and rebar that may
be protruding from girder ends.

STANDARD TERMS AND CONDITIONS: (/N INSTANCES OF CONTRADICTION BETWEEN STANDARD AND SPECIAL
CONDITIONS THE SPECIAL CONDITIONS WILL APPLY)

1) Concrete is normal weight (150 PCF), gray cement unless stated otherwise hereunder.
2) Concrete finish is according to plans and specifications.
3) Fabrication, delivery, and erection schedule to be agreed upon mutually. Erection — General Contractor to give Con-

Fab sufficient notice prior to erection. “Sufficient nofice” can vary dramatically (from 2 weeks for little jobs to 2-3 months
for big jobs), is out of our control and is based on precast weight, length, season, jobsite location etc. In general, the
heavier, longer, taller, remote the precast; the more time is required to secure cranes, trucks and permits. We do
require in writing a firm date no less than 30-day’s notice to secure overweight hauling permits. Changes to the delivery
date by the general contractor for hauling permits that have already been ordered will require permits to be re-ordered.
Re-ordered permit costs is the responsibility of the general contractor. Availability of cranes and trucks are out of our
control. Although we will do everything within budget to accommodate the general contractors schedule please note
that we are contracted with the winning bid crane and trucking company and unavailable trucks and cranes typically do
not become available.

4) General Contractor to be responsible for coordinating installation and final alignment of precast with other trades. Con-
Fab California, LLC will not be responsible for coordination with other Trades or conflicts of schedule.

5) General Contractor to provide clear, level, compacted, unobstructed all weather access for trucks and crane to erect
precast.

6) Reasonable space must be provided around installation area for men, tools, and equipment to erect precast as

required (10" minimum).

7) Traffic control, signs, lane closures, and lights (if required), are to be provided by the general Contractgry Erection to be
at daytime during straight time working hours, unless stated otherwise in SPECIAL CONDITIONS. ! l E

MHH:
Headquarters Shafter Division
1910 Lathrop Road 701 Golds Ave
Lathrop, CA 95330 Shafter, CA 93263
Phone: (209) 249-4700 Phone: (661) 630-7162

Fax: (209) 249-4725 3 Fax: (661) 630-7166
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8) General Contractor to provide access and level area adequate to assemble, disassemble, park crane and erect
precast.

9) Loads delivered to the jobsite early at the request of the General Coniractor for his purposes, such as to install
overhang brackets, or delayed at the jobsite in excess of one hour past the scheduled arrival time, will be billed at
$190.00 per hour for wait time.

10) Allow for one (1) move-in unless noted otherwise in SPECIAL CONDITIONS.

11) INCLUDED ITEMS: See SPECIAL CONDITIONS
A. Engineering and shop drawings.

B. Supply and installation of embeds in precast as required for precast work only and shown on bid drawings.

C. Installation only of embeds in precast required by other trades and shown on the contract drawings. Sizes, location
and types of these inserts to be clearly marked on Con-Fab California, LLC shop drawings by General Contractor.

D. Applicable sales taxes.

12) EXCLUDED ITEMS: See SPECIAL CONDITIONS
A. Supply and installation of embeds in precast required, but not shown on the contract drawings. These embeds,

such as falsework, inserts, etc., can be installed by Con-Fab California, LLC (supplied by others) for an additional
cost of $15.00 per insert. However, size, location, and types of the embeds must be clearly marked on a set of
shop drawings by the General Contractor.

B. Jobsite grouting, dry packing, sacking, patching, cement wash, sealing, painting, waterproofing of precast or
caulking of joints.

C. Jobsite removal of lift loops or patching of bracing inserts, lifting inserts, or lifting recesses.

D. Testing and inspection by outside agencies.

E. Lines and grades by the General Contractor.

F. Supply and installation of tie rods.

G. Supply and installation of all loose hardware, for example: plates, rods, nuts, washers, 1"¢ x 12" diaphragm bolts,
etc.

H. Epoxy grouting or mortar grouting of all joints and/or shear keys.

I.  Protection of precast after installation. Painting of connections, embeds or welds, or final cleaning of precast, or
repairs of units damaged after erection by other trades.

J. Design and/or installation of bracing and restraint of precast from moving after erection either permanent or
temporary. Includes but not limited to restraining precast from moving after they are set on bearing pads. A
maximum of 15 minutes, unless specified more stringent in the special conditions, per girder has been allowed for
bracing/restraint. Time in excess of allowable time will be charged at the overtime rate of crane and crew.

K. Precast will be set to the General Contractor's transverse and longitudinal lines. Any repositioning of slabs after
they are set to the General Contractor’s lines will be charged at the overtime rate of the crane and crew.

L. Con-Fab Califonia, LLC does not provide Performance and/or Payment Bonds — uniess requested.

M. Removal and de-energizing of power lines and other overhead obstructions by the General Contractor.

N. Supply and installation of Bearing Pads.

0. Con-Fab California, LLC will not be responsible for taking field measurements required to determine girder lengths.
General Contractor should ensure that field dimensions are given to Con-Fab California, LLC prior to casting.

P. Itis the General Contractors responsiblility to request camber measurements, with a 2-week notice, from Con-Fab
prior to pouring cast in place abutment / bent girder/beam seats so seats can be modified on site to accommodate
as built camber variations.

Q. Liguidated Damages.

MHH:

Headquarters Shafter Division

1910 Lathrop Road 701 Golds Ave

Lathrop, CA 95330 Shafter, CA 93263

Phone: (209) 249-4700 - Phone: (661) 630-7162

Fax: (209) 249-4725 4 Fax: (661) 630-7166
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13) PAYMENT TERMS: Regardless of the terms of the MAIN CONTRACT between the General Contractor and the owner
the following terms shall govern payments for work done by Con-Fab California, LLC.

Progress payments to be paid monthly in full, for work done, including for precast fabricated and stored in our yard

A

moow®

prior to shipment to the jobsite.

Subcontracts: Retention to be 0% (Zero percent).

Purchase Orders (Supply Only): No Retention.

Terms net 30 days. 1% (one percent) per month will be charged on overdue accounts.

This quotation is good for 30 days.

14) BONDING: If required, premium to be paid by General Contractor.

A. Great American Insurance Company

Bond rates are as follows:

First $ 100,000 of contract price $25.00 perthousand

Next $ 400,000 of contract price $15.00 perthousand

Next $ 2,000,000 of contract price $10.00 per thousand

Next $ 2,500,000 of contract price $ 7.50 perthousand

MHH:

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725 5

Shafter Division

701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166
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BENTANCOURT BROS. CONSTRUCTION INC.
8015 11 Street Tracy, CA 95304-9303
Telephone (209) 832-7631 / Facsimile (209) 832-7685
Contractors License # 854851 DIR # 1000006504

Date: /\[CWMM / ‘5 2017 Sheet 1 of

From: MIJ!GL ‘ To: M Ve,

Mﬁ m /31{6{31@
Special Instructions/Message: ‘ Facsimile @/2 & "j/,r? J f’&:‘f

QUOTE
CONTRACT 02-0E1804
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Quote Date 11/15/2017

Bentancourt Bros. Construction Inc.
8015 West 11th. St,, Tracy, CA, 95304

209.832.7631, 209.832.7685 fax
Bid Date 11-15-17 Bid Time 2:00
Contract #02-0E1804

tem # : Description Unit Unit Qty Unit Price Total
ﬁ}\ TEMPORARY SIGNAL SYSTEM LS 1 $ 162,500.00| $ 162,500.00
T [MAINTAINING EXISTING TRAFFIC MANAGEMENT
116 |SYSTEM ELEMENTS DURING CONSTRUCTION LS 1 $ 250000]8% 2,500.00
Item Totals | § 165,000.00

1) As per plans and specifications, exceptions noted below.
2) Bonds will not be supplied.

3) Insurance: No "waiver of subrogation” supplied on workmen compensation or liability.
Limits of liability $2,000,000.00, general aggregate. Limits of workmen compensation $1,000,000.00,

4) Addendum received: 1,2

5) Exclusions:
A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials

B) Staking, each foundation location requires one offset stake with finish grade marked.
C) Traffic control

D) Chain link fence or any other protection needed around controller or generators
E) Any k-rail, crash cushions, or other protection needed or required around wood poles or other electrical equipment

6) Retention due 30 days after completion of electrical work.
7) Bentancourt's work to be coordinated to use contractors traffic control.

8) Flagging by contractor: will need 6 10-Hour days to install temporary system, and 2 10 hour days to remove.

8) All minor maintenance of the temporary system by contractor, |.E. lamps & lenses replacement.
All materials by Bentancourt Construction.

10) Stand by generator tested once a week by contractor, (5-10 min.)
11) One move in to Install temporary system, one move in to remove temporary system.

Extra work for all relocation of temporary equipment.

CALIFORNIA SMALL BUSINESS CERTIFIED REF#0041681
DIR REGISTRATION #1000006504

Wserver\Linda Docs\Bids\bid 02-0E1804 Plu-89 11-15-17Quota Schedule of ltems Page 1 of 1
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Highway Specialty Company Inc.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL AND GUARDRAIL

C31, C32,C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806
SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

L CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500
BLE DIR REGISTRATION # 1000022123

i

P

Dustan@HighwaySpecialty.com

PROJECT: BRIDGE REPLACEMENT
CONTRACT: 02-0E1804
BID DATE: November 15, 2017

FROM: Matt Marriott

NUMBER ITEM DES CRIPTION UNIT OF MEASURE UNIT PRICE
2 FLAGGERS 8 HOURS BHR DAY/NIGHT $1,300.00
EACH ADDITIONAL FLAGGER/ PRE FLAGGER 8HR DAY/NIGHT $600.00
FLAG OVERTIME FOR EACH PERSON DOUBLE TIME HOUR $100.00
PILOT CAR: 8 HR DAY/NIGHT $750.00
PILOT CAR: OVERTIME HOUR $105.00
PORTABLE RUMBLE STRIPS DAY/NIGHT $200.00
LANE CLOSURE: 1 PERSON 8 HR MINIMUM=*

(INCLUDES 300 CONES, UP TO 2 ARROW BOARDS) LA NNy $993.00

LANE CLOSURE: 2 PERSON 8 HR MINIMUM

(INCLUDES 300 CONES, UP TO 2 ARROW BOARDS| DANICISY $1.990.00

OVERTIME FOR LANE CLOSURE: PER PERSON HOUR $110.00

DOUBLETIME FOR LANE CLOSURE: PER PERSON HOUR $125.00

ADDITIONAL LANE AND RAMP CLOSURE EACH $100.00

DAY $200.00

PORTABLE CHANGEABLE MESSAGE BOARD SIGN WEEK $500.00

4 WEEK $750.00

WEEK $400.00

TEMPORARY ALTERNATIVE CRASH CUSHION Ny —

DAILY $95.00

LIGHT TOWER RENTAL el e

DELIVERY OF EQUIPMENT CHARGE PER HOUR $85.00

(GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $400 MOBILIZATION CHARGE

SUBSISTENCE PER PERSON, PER DAY

***SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE***

ADDITIONAL SERVICES AVAILABLE; MESS AGE BOARD TRUCK [Q TRUCK), LIGHT TOWERS, RADAR FEEDBACK TRAILERS,

CUSTOMSIGNS, TRAFFIC SAFETY SUPPLIES, GUARDRAIL AND EQUIPMENT SALES.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530) 949-5681 OR VIA EMAIL AT DUSTAN@ HIG HWAYS PECIALTY.COM




From: Matt Marriott Fax: (855) 846-5806 To: Fak: (926) 372-8001 Page 3 of 4 11/15/2017 9:32 AM
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R Highway Specialty Co, Inc.
y ‘ | ‘ "‘\ TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL, SIGNAGE AND GUARDRAIL
; Fal PO BOX 141 PALO CEDRO, CA 96073
pr——— FS PHONE 530-949-5631 FAX 855-846-5806
~ v LICENSE # 1003147 C31, C32, C61D42, AUNION CONTRACTOR
Lo CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR: November 15, 2017
QUOTE VALID FOR 30 DAYS
PROJECT: BRIDGE REPLACEMENT
CONTRACT #: 02-0E1804
BID DATE: November 15, 2017

FED AID #:
FROM: MATT umuoné
\ UNITOF  ESTIMATED
ITEM NUMBER DESCRIPTION MEASURE  QUANTITY UNIT PRICE TOTAL PRICE
3 CONSTRUCTION AREA SIGNS s 1 $ 450000 $ 4,500.00
4 TRAFFIC CONTROL SYSTEM 1S ] SEE ATTACHED
3 TYPE |l BARRICADE EA 12 $ 9500 § A
8 TEMPORARY SIGNAL SYSTEM LS 1 SEE ATTACHED
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 1 SEE-AFIACHED—
11 TEMPORARY CRASH CUSHION SYSTEM EA 4 _SEEATIACHED-
12 TEMPORARY CRASH CUSHION MODULE EA e N~ . —— .
28 TREATED WOOD WASTE LB 7000 $ 020 § 1,400.00
93 DELINEATOR (CLASS 2) EA 9 $ 5000 § 450.00
94 TEMPORARY DELINEATOR (CLASS 1) EA 19 $ 7500 § 1,425.00
95 MARKER (CULVERT) EA 4 $ 5000 § 200.00
96 OBJECT MARKER (TYPE L-1) EA 16 $ 5000 $ 800.00
s7 REMOVE MARKER EA 18 $ 2500 § 450.00
98 REMOVE ROADSIDE SIGN EA 8 $ 7500 § 400.00
99 RESET MILEPOST MARKER EA 1 $ 30000 § 300.00
100 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 53 $ 1100 § 583.00
101 FURNISH SINGLE SHEET ALUMINUM SIGN {0.080"-UNFRAMED) SQFT 20 $ 1150 § 230.00
102 ROADSIDE SIGN - ONE POST EA 6 $ 27500 § 1,650.00
103 MIDWEST GUARDRAIL SYSTEM (7' POST) LF 400 $ 3000 § 18,000.00
104 VEGETATION CONTROL (MINOR CONCRETE) SQYD 330 $ 3900 § 12,870.00
105 TRANSITION RAILING {TYPE WB-31) EA 4 $ 320000 § 12,800.00
106 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 $ 78100 § 781.00
107 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 $§ 320000 § 3,200.00
108 ALTERNATIVE FLARED TERMINAL SYSTEM EA 6 $ 230000 § 13,800.00
109 INTERMEDIATE ANCHOR ASSEMBLY (TYPE SFT) EA 1 $ 75000 $ 750,00
A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING $ 79,999.00
ESTIMATED TRAFFIC CONTROL DAYS NEEDED (4) ‘ C
DOESN'T INCLUDE TEMPORARY SHUT DOWN OF OVER HEAD POWER LINES 5 _7 “l ’} Z 7
ITEMS DONT INCLUDE GRADE UNDER GUARDRIAL |

NO TESTING, NO ENGINEERING, NO TRAFFIC CONTROL, NO REMOVAL OF CONCRETE AND NO MITIGATION

MINOR CONCRETE IS ONLY FOR CONCRETE ANCHOR BLOCKS

ITEM 4 TO REMAIN PROPERTY OF HSC, DAMAGE UNITS TO REPLACE AT REPLACEMENT COST.

USA MARKERS (PAINT) TO BE DONE BY OTHERS, CONTRACT ELECTRIC AL WORK TO BE MARKED BY OTHERS BEFORE HSC MOBILIZATION

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER SHEET CS-1 AND TWO CONSTRUCTION FUNDING SIGNS

NUMBER OF MOBILIZATIONS: 2 CAS. PRICE PER ADDITIONAL MOVE-IN: $1850; GUARDRAIL INCLUDES 1 MOVE IN ADDITIONAL MOVE IN $2,500.00
SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING
UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR
WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED ATTHE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS [N THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

CONTRACT DETAILS

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5631 OR VIA EMAIL AT MATTM@HIGHW AYSPECIALTY.COM
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LICENSE # 1003147
SMALL BUSINESS #1559500

For Estimates, Sales, Rentals and Services contact us at:

Jim Maasen (530) 949-5689 Email jmaasen@highwayspecialty.com
Matt Marriott (530) 949-5685 Email mattm@highwayspecilaty.com

(530) 949-5631
FAX (855) 846-5806

e R

Check us out online at www.HighwaySpecialty.com
Highway Specialty Company specializes in custom-made traffic safety signs, traffic control, sign installation,
equipment rentals and sales. We are open Monday-Friday from 7am to 5pm, weekends by appointment.
Main Office Location: 1700 E. Cypress Ave Redding, Ca 96002

SALES:

*Permanent Signs *Construction Area Signs
*Erosion Control Products *Pavement Markings
*Sign Stands & Roll-up Signs  * Barricades

Reflective Safety Wear *Crash Cushions

SIGN INSTALLATION
* ADA Tiles *Vehicle Lighting *Delineators *Cones

*CMS Boards *Arrow Boards *Temporary Floppies

EQUIPMENT RENTAL:

*Arrow Boadls *Changeble Message Bards

TEMPORARY FENCE

* Menuabr Trucks  *TraficGntrol Trucks

*Delineators *Light Towers *Radar Trailers

*Portable Temporary Traffic Signals

*Barricades *Cones *Absorb 350's

BARRICADES, CONES,

*Signs & Sign Stands
DELINEATORS AND DRUMS

TRAFFIC CONTROL SERVICES:
*Lane Closures *Flagging Services

APPAREL

*Construction Area Signs  *Detours
* Road/Freeway Closures *Traffic Control Plans
*Temporary Barriers *Temporary Crash Cushions

GUARDRAIL AND CRASH CUSHIONS:

oP RAIL SALES
AND

INSTALLATION

IN-HOUSE SIGN !

*Installation *Repair *Sales
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Pages including cover sheet: -

Matt Marriott

AL

(530) 338-3218 * 103

Date: |11/15/2017
To: From:
Phone Phone
Fax Number | (925) 372-8001 Fax Number

(855) 846-5806

Bidding Today 02-0E1804




QB / CIDH (PIERS)

PARTIAL
Attn: Estimating
Date: 11/15/17
Project: 02-0E1804
Location: Canyon Dam, CA
DIR# 1000001271
Item Item Item Unit Estimated Unit Item
No. Code Description Measure Quantity Price Total
52 045923 36” Perm Casing LF 189If $206I1f $38,934.00
53 490603 24” CIDH LF 189If $330If $62,370.00
54 490605 36” CIDH LF 189If $362If $68,418.00
55 490683 24” Rock Socket LF 72If $803If $57,816.00
117 999990 Mobilization LS 1 $14,900.00
7~ 94724 2%
1. Provide and place casing to advance shafts only by PCDC...........ccccccvevrnneene  No [ @ Yes ‘ Add $ ]
[¥| Perm ‘ | Temp ' | Polymer '
CASING HEAD
i )
2. Set Rebar SUPDHEd DY OthErS ...........ooreeereresssesesssemsmsesseessesssesssssmmessssesessssseses |CNo  [@Yes | Adds$ |
| l

3. A AN BIRGE BBIEE - oo oresssersmssstorsssnsonnssanmsreniinsmsasinnsnsnishmtasstssnonsnsanammmnsin € No | @ Yos r Add $ ‘

4. Supply, Maintain and Clean Out Polymer Tanks (for PCDC use)........cccceerveens @ No ’(‘ Yes \ Add $ ‘

|

5. Supply and Place Concrete by PCDC (piers only).......cccccueuicmnsemsssnssssssssssnsssnens © No ‘ @ Yes ‘ Add $ |

CY

6. CHIDISANA BIASE TOP OF PHlES..crervvrrserersrssrssssesossreseessessssnsresssresrsis @No |CYes | Adds |

7. Removal / Responsible for Drill Spoils/Fluids/Water by PCDC ...................oo.. @No |CYes | Adds |

8. Dirill spoils are defined as ANY materials or water removed from the shafts, ANY fluids leaching from the drill spoils and materials
in the storage tanks. Drill spoils will be placed were convenient to PCDC and removed by others at their expense.

9. Safe vertical access at 60‘ feet high and safe horizontal access for 14‘ feet wide drilling equipment with 5 of reach moving under
its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface
materials, mats, ramps and benches for Drill Rig, Concrete Pumps and Cranes, maintenance of same by others.

10. This quotation is based on performing our work in 1 continuous, uninterrupted operation with only 1
move on and off site. Each additional move will be charged at $15,500

11. Delay time to drill production caused by others will be charged at force account rates.

12. Note terms and conditions on attached page/s. PCDC estimates 18 days on site to complete this work

Proposed by:
Title: Estimator

Aaron Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They
will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the
general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date,
and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by
owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within
thirty days from the bid date.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407
PH 707-778-8316 Lic 539855 A, C-57.



The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be
conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also

acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable

or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.

2. All required soil, concrete and material testing. All special inspections and/or monitoring.

3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.

4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the

drilling operation by others. Unless other wise specified.

A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others,

Removal of all form work / sonotube by others.

Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning,

barricades, fences or handrails.

8. Water, electrical power, a concrete wash out area within 50’ of any work location, sanitary facilities and an osha approved heat relief
shade area will be made available by others for PCDC.

9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor’s work.

10. Suitable on site area(s) for the drilling subcontractor’s office, storage and/or fabrication of materials.

11. If reinforcing steel is too be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the
drilling subcontractor. Including any bending of bars in order to use casing

12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on
a daily basis.

13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed
will be charged as extra work.

14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be
performed on an hourly, time and material basis.

15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of
owner, owner’s agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of
public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that
are beyond the control of PCDC.

16. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred
as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our
scope of work which differ from (A) Those indicted by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily
encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be
made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to
be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be
paid for as extra work.

17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC’s invoice to
owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances with be charged interest at the maximum
amount provided by law. No retention shall be withheld form the payments due pursuant to the presentation of the invoice.

18. Owner/Contractor agrees to pay reasonable attorney’s fees and court costs if PCDC is required to bring legal action to collect any rental
or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in
the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.

19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The
costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be
quoted on request. Naming others as additional inures under PCDC's existing insurance will be charged at cost.

20. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners
premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims
and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such
work, except for injuries or damages caused by the sole negligence of PCDC.

21. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal
at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This
bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

Men

Authorized Sign: Date

Authorized by Print:

Sign:

Pacific Coast Drilling Company, Inc Rep.
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This email and its attachments, if any, are intended for the personal use of the named recipient(s) and may
contain confidential, privileged, or proprietary information. If you are not a named recipient, or an agent
responsible for delivering it to a named recipient, you have received this email in error. In that event, please
(a) immediately notify me by reply email, (b) do not review, copy, save, forward, or print this email or any of
its attachments, and (¢) immediately delete and/or destroy this email and its attachments and all electronic
and physical copies thereof. Thank you.

Vit
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Commercial Metals

California License No. 778010

CA Public Works Contractor License Registration 1000000298
120 W. Larch Road, Tracy, CA 95304

209.834.9300 Phone  209.836.1457 Fax

WWW.CIE.COM CMC REBAR
ESTIMATE # ENO05435 BID PROPOSAL BID DATE: 11/15/2017
BOND RATE $4.50/$1,000 BID TIME: 2:00 PM
TO: Bidding Contractor ‘,\)

PROJECT NAME: 02-0E1804 Lake Almanor Bridge /
PROJECT LOCATION: Lake Almanor California - Plumas County

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offerfagreement for the above referenced
project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance
with the Concrete Reinforcing Stee! Instilute Manual of Standard Practices. This offer represents the full scope and intent on the part
of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below,
Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our
credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be
placed with CMC Steel Fabricators, Inc. dba CMC Rebar.

SCOPE OF WORK | PRICE (see section \/ for price conditions)

BID DESCRIPTION Qry uom UNIT TOTALS
ITEM PRICE
59 Structural Concrete Approach Slab (Type N) FINALPAY | 116 CY $353.46 $41,001
61 Minor Concrete Spillway Repair 20 CY $133.31 $2,666
68 Bar Reinforcing Steel (Bridge) FINAL PAY | 155,056 LB $1.01 $156,606
69 Bar Reinforcing Stesl (Epoxy Coated Bridge) FINAL PAY | 32,511 LB $1.76 $57,219
70 Bar Reinforcing Steel (Stainless Steel Bridge) FINAL PAY | 218,153 LB $3.16 $689,363
7 Bar Reinforcing Steel (Galvanized) FINAL PAY | 3585 LB $1.87 $6,704
72 Headed Bar Reinforcement FINAL PAY 24 EA $19.88 $477
73 Headed Bar Reinforcement (Epoxy Coated) FINAL PAY | 240 EA $14.77 $3,544
CRANE HOURS REQUIRED: 60 Hours
TOTAL $957,580
ADD Field Bending Of Pre Cast Girder Stem $3.71 EACH BEND
Excludes Any Patching if Epoxy Coated & Repair Of Broken Stems
Page 1 0f 7
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BID DOCUMENTS:

Seller will not be responsible for any scope not included in the bid documents listed below.
Architect/Engineer: California Department Of Transportation

Plans/Drawings: California Department Of Transportation

Specifications: California Department Of Transportation

Addenda: No 1 and 2 Noted

INCLUSIONS:

A. FURNISHED & INSTALLED

1) Deformed reinforcing bars for C.|.P. concrete

B. FURNISHED F.0.B. TRUCKS JOBSITE
1) #8 Dowels Thru Holes In Pre Cast Girders

2)  Drill & grouted dowels

C. REBAR ASSEMBLED INTO CAGES & JOB STOCKPILED IN ONE LOCATION OR DELIVERED F.0.B. TRUCKS
JOBSITE
Cages are estimated to depths shown on plans. If cages are already fabricated and have fo be altered due to job
conditions the work will be performed on a time and material basis. There are no adjustments to cages due fo low
overhead clearance if required.
1) Pile cages - Tied full length FOB jobsite ~If cages tied offsite, Contractor to unioad at no additional cost to CMC.
2) Approach Mats - Tied and Stockpiled at Locations Designated By Contractor — Contractor to Set at No Additional

Cost to CMC Rebar.

D. MISCELLANEOUS ITEMS
1)  Epoxy coating of reinforcing as required by plans & specifications, (ASTM A775).

EXCLUSIONS:

A. STANDARD EXCLUSIONS
1) Addenda not noted above,
2) Cost of payment and performance bonds.
3) Permits, fees and ficenses, other than city and county business licenses and state contractor's license.
4) Cleaning or brushing of rebar mill scale, dirt, rust, ice, etc. after rebar is in place.
5) Cleaning or removal of dirt from footing excavations.
8) Accessories for or unioading of F.O.B. items.
7) Costs for movement of stored materials once initial delivery is made.
8) As-Built Drawings (Placing Drawing submittals will be provided).
9) Threaded bars, rods, sleeves, anchors, studs, bolts (anchors & misc.), and inserts.
10) Cost of full time standby pour watchman.
11) Metal tags (Standard tags wili be used to identify stesl).
12) Any or all reinforcing steel, and/or wire mesh not shown on drawings, unless specifically included.
13) Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer,

B. PROJECT SPECIFIC EXCLUSIONS:
1) Reinforcing for &l site work including sidewalks, curb and gutter, efc.
2) Relnforcing for site utility items, including but not limited to; catch basins, clean-outs, inlets, manholes, outlets,
headwalls, collars etc.
3) Light pole cages.
4) Masonry reinforcing bars and layout of masonry dowels.
5 Al welding.
8) Smooth round bars.

Page 2 0f 7
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7)  Welded wire fabric.

8) Reinforcing bars in precast elements.

9) Coating, wrapping, painting and/or greasing of reinforcing steel, dowels and/or wire mesh,

10) Spiices in reinforcing bars and/or construction joint dowels for Contractor's convenience or those not shown on
Structural drawings.

11) Splices required due to low overhead, power lines and / or deficiencies in hoisting equipment unless specifically
shown on confract drawings.

12) Dirilling, coring, grouting, and dry packing/placing bars in drilled holes. Installation of grout dowels by others will be
coordinated with the seller's work.

13) Any additional laborfmaterial due fo improperly aligned grouted/bonded bars,

14) Rework, cutting, burning, cleaning, straightening and/or bending of existing bars, bars from previous pours, and/or
pile bars,

16) Scaffolding and/or working platforms for acoess to reinforcing placing operations.

16) Providing holes in structural steel, misc. iron, andlor concrete for reinforcing bars to pass.

17) All unloading, moving, stockpiling, relocating, setting and final positioning of reinforcing cages listed above a6 tied &
F.0.B. trucks jobsite, as well as all spacer material and/or placing accessories required to position same.

18) The setting of tied and stockpiled cages. Reinforcing steel will be assembled in cages at the jobsite and stored and
stockpiled at the jobsite in iocations designated by Contractor. Relocation of stockpiled cages shall be Contractor's
responsibility.

19) Railroad Protective Public Liability and Property Damage Liability Insurance.

20) Al efectrical bonding, grounding material (i.e. welding for cathodic protection)

21} Tying reinforcing steel to water stops.

22) Cleanup of items that can be “blown” from the pour area.

23) Participation in any form of composite cleanup crew.,

24) Any labor time allowance for special safety orientation meetings and/or training.

25) Any engineering of quying andfor bracing requirements for vertical rebar assemblies,

26) Reinforcing for pipe encasament.

27) Electrical duct bank reinforcing.

28) Reinforcing for elements not inciuded in bid items shown above,

C. HIGHWAY/BRIDGE EXCLUSIONS:
1) Quality control manager, inspector and quality control plan if required
2) Field bending of girder stirrups or other partially embedded steel.
3) Al longitudinal construction joint alternatives at approach slabs.
4) Reinforcing at post-tension systems (duct ties, grillage, support, etc.) not shown on contract drawings.
5) The supply andfor installation of the post-tensioning system elements.

IV. CONTRACTOR TO PROVIDE
The following items, as required and determined by CMC Rebar, are to be provided by Contractor without charge to
CMC Rebar:

1) Linas, grades, elevations, and tempiates. Contractor shalt furnish templates / starter walls constructed with sufficient
accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templatas / Starter walis
shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

2) Horizontal wooden templates for verticals, one above top of footing and another approximately 4 ft. above top of
retaining wall footings.

3) Templates for rail dowels on all decks.

4)  Any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored, (Per
latest OSHA Standards).

5) Allfesting, inspections, re-Inspactions andlor any related costs thereof other than mil test reports,

(Rebar, mechanical couplers, spiral lap welding andfor welded hoop test bar samples to be provided at point of
assembly for testing by others).

) All safety equipment other than a hard hat, a harness for fall protection and a body belt with a locking snap hook.
All specialized clothing and equipment required due fo hazardous material, fire safety or unusual job conditions
that may require protection of personnel on the jobsite (e.g. Nomex suits).
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7) Racks, Ramps, Ladders, OSHA approved heavy-duty scaffolding, working platforms, and man lifts.

8) Open footings / frenches with unobstructed vertical access for placing of reinforcing steel.

9) Full access to alf working areas for material, equipment and manpower,

10) Adequate lighting as required.

11) Trash bins for general rubbish other than excess steel.

12) Traffic control devices and street use permits.

13) Sanitary facilities and a source for drinking water.

14) Safety railings and floor opening coverings.

15) Adequate parking for all Subcontractor employees.

16) Adequate (minimum 15 KW rating and 3 phase 220 V) electrical power, 220 volt slectric power for operating
300 Amp. minimum welding mechine.

17) Compressed air (90 PS| Min.).

18) Any field measurements required for detailing purposes are to be provided prior to fabrication.

19) Caging area to prefabricate cages and/for wall assemblies at the jobsite.

20) Two (2) complete sets of full size printed (or electronic if agreed upon by CMC Rebar) plans furnished prior to any
detailing/fabrication activities, CADD files (if available), specifications, and adequate written schedules fo which CMC
Rebar has agreed.

21) Contractor shall furnish suitable equipment fully operated for hoistinglowering reinforcing steel, accessories, etc,,
including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc.) setting of piling, column, wall cages and/or any other pre-tied assemblies and including any power placing of
individual bars that Subcontractor may require.

Contractor is fo provide Subcontractor with a minimum of 80 hours of actual hook fime. (Hook fime is the amount of
time that the hoisting hook is actively supporting any reinforcing steel and does not include stand by, set up, travel,
tear down, time supporting steel after positioned, and/or any other non-productive activities,) (These hours are for
Subcontractor's use only and do NOT include hoistingflowering of materials onto slabs-on-metal-decks, for any
F.0.B. trucks jobsite material and/or unloading, stockpliing and setting of tied and stockpiled cages or mats, all of
which must be rigged, unloaded and hoisted by others). Hoisting hours shall be jointly reviewed by Subcontractor's
representative and Contractor's construction manager or his designee daily, confirmed in writing, signed by both
representatives and copies forwarded to respective managers. Contractor shall provide monthly, a current listing of
crane usage.

22) Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages andlor any
agsemblies regardiess of height, which the bid documents may require. Contractor shall fumish and maintain
adequate bracing, rigging, cables and guys, set all dead men required to guy vertical reinforcing, and comply with the
temporary system design. (Rigging includes but is not fimited fo; chokes, shackles, spreader bars, etc....)

23) All piles and/or columns that are assembled on ground and set in one piece to be guyed by others. If piles are
required fo be connected above the hole, Contractor will be required to provide all crane service required to hold
cages in vertical position at no additional cost to Subcontractor. Contractor is o supply all rigging and a working
piatform around vertical cage at splice locations. Suboontractor will require a waiver of production testing
requirements of sample splices and control bars being removed from the completed splices. Alf production and
quality assurance tests will be performed the same as pre-job samples.

V. SPECIAL NOTES:

1) Price may be increased for shipments andfor work after 10/31/2018 . Seller reserves the right to renegotiate the
price for any shipments andlor work thereafter,

2) Pricesinciude appiicable State and Local Sales Tax.

3) This proposal is firm for thirty (30) days from the above date and shall be considered null and void thereafter, This 30
day time frame is inflexible due to the volatility in the base price of steel products. No extensions in time will be
granted without applicable adjustments in the Bid Price. Please contaot the undersigned If you require any
clarifications or extension of the proposal acceptance period.

4) Prices/ Bid items quoted are not for separate acoeptance without prior approval.

5) Price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work day shift
work week (all Union contract and nationally recognized holidays are observed).

6) Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to
allow 21 working days for preparation of submittals (if required), exclusive of any approval time required.
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10.

1.

7)  Five (5) working days' notice for fabrication prior to material shipment, two (2) working days’ notice for scheduling of
ironworkers, four (4) hour minimurm work day and notification of any back charges within fifteen {15) days of
occurrence will be required.

8) Additional iead time will be required for special milt rolling (including but not limited to #14, #18, and grades 75 or 80
reinforcing steel bars), spirais, threaded bars, welded hoops, epoxy coating, special mesh, mechanical connections,
T-Headed anchors, etc.

9) Construction and/or contract delays caused by others may result in additional cost of materials.

10) Prices quoted are based upon CMC performing work on the project listed above and completion of CMC's scope of
work by 10/31/2018.

11) Subcontractor is not responsible should Contractor elect to encase any splices prior to receiving nofification from the
engineer regarding test results.

12) CMC Rebar carries the following insurancs:

Comprehensive General Liability (General Aggregate) $2,000,000,00
Vehicular Ligbility $1,000,000.00

GENERAL TERMS AND CONDITIONS:

Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing
Subcontractor, Contractor permitting/directing performance by Subcontractor, Contractor signing and retuming this offer or if this offer is
attached to and made a part of the subcontract agreement.

CMC Stes| Fabricators, Inc. dibfa CMC Rebar (“Subcontractor”) may begin performance of the work, pending receipt of an executed final
agreement. However, should a final mutually accaplable agreement not be forthcoming or should the terms and conditions of
Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance, Subeontractor shall be paid
for such work and/or materials according to the terms and conditions of this proposal.

Contractor shall provide Subcontractor with copies of all contract documents that define anclor describe Subcontragior's work.
Subcontractor shall only be bound by contract information recaived, as applicable to Subcontractor’s work. Subcontractor shall have the
benefit of &ll rights, remedies and redress with regard to Contractor as Contractor has with regard to the Owner, Subconirastor shall be
paid monthly progress payments within ten (10) days of Contractor receiving payment from project owner or within 60 days of receipt of
Subcontractor’s invoice, whichever oceurs first for the value of work completed, pius Owner approved amount of matenals and equipment
{if any) suitably stored on or off site. Contractor shall not withhold retention greater than that being withheld by the Owner from the
Contractor and shail immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Conlractor by
Owner. Final retention payment shall be made not later than 35 days from complation of Subcontractor's Work. No retention shall be
withheld on FOB and/or tied and stack piled material, if spproved by Owner, Subcontractor shall not be required to continue performance if,
as stated payments are not made to Subcontractor,

Notwithstanding anything to the contrary, no provision shall serve to void Subcontractor’s entitiement to payment for properly performed
contract, change order/extra work or suitably stored matenals, or fo void Subcohiractor's right to file a lien, stop notice andlor claim on its
behalf

Any waivers and releases of lien of Subcontractor will be on Subcontractor approved forms.

Subcontractor shall be provided a mutually agreed to and approved construction schedule providing a reasonable ime in which to make
delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

Subcontractor will be fiable to Contractor only for direct damages (including direct deley damages) to the extent caused by Subcontractor’s
actionabie negligence or intentional misconduct. Subcontractor will not be liable for any costs, expenses, liabillies, or damages (inciuding
delay damages), and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to
circumstances beyond Subcontractor's control or without Subcontractor’s fault Subcontractor will not be liable for consequential damages,
however caused,

SUBCONTRACTOR SHALL NOT BE LIABLE FOR SPECIAL, INDIRECT, INCIDENTAL, LIQUIDATED, AND/OR CONSEQUENTIAL
DAMAGES, HOWEVER THEY MAY BE CAUSED.

Nothing will preclude Subcontractor's right to an equitable adjustment of the subconfract amount if Subcontractor's completion of its
work is delayed, hindered, disrupted, or otherwise interfered with or made less efficient for any reasan beyond the control and without the
fault of Subcontractor. Cost of iron worker show-up andlor stand-by time, scheduled by Contractor when work is not ready shall be for
Contractor's account,

In the event Owner terminates Contractor and Contractor in turn temminates Subconfractor, Subcontractor shall be compensated for the cost
of all work performed and ail materials purchased prior to the termination. In the event of material breach by Subcontractor, Contractor
may, terminate for cause after providing , three day written notice of any alleged default and an opportunity to commence cure.  Contractor
will be fiable to Subcontractor for damages (including lost profits) if Confractor wrongfully terminates Subcontractor,

Subcontractor agrees to indemnify, and save harmless Contractor and the Owner from Subcontractor's proportionate share of liabiity, as
determined by the facts at the time of injury or damage, against, debts, , judgments, awards, losses, fiabiliies, interast, attomey fees, costs
and expenses, for third party claims for bodily injury, sickness, diseass or death, or to injury to or destruction of tangible property (other than
the work itself) to the extent caused by the negligent acts or omissions of Subcontractor or anyone directly or indirectly employed by
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13.
14.

15.

16.

17.

18.
19.

21.

24,

Subcontractor.

Subcontractor will name Contractor and Owner as additional insured's, to the extent of contractual indemnification contained herein, only if
required 1o do so by the contract documents and only by means of Subcontractor's standerd additional insured endorsement.
Indemnification, insurance coverage and any waivers of subrogation provided by Subcontractor shall not extend to Architects, Engineers, or
other design professionas.

Notwithstanding anything to the confrary stated in any contract document, the insurance evidenced by the Certificate of Insurance provided
to Contractor by Subcontractor fully satisfies all of the insurance requirements applicable to Subcontractor for the project.

Subcontractor does not offer Builder's Risk insurance for any reason, but will furnish property insurance if so requested. Such property
insurance will cover orlly the Contractor's equipment and tools at the jobsite on an actual cash value basis. Subcontractor will maintain
“Products” and/or “Completed Operations” coverage only if required by the Contract Documents and then for no more than two (2) years
after compietion of Subcontractor's work, Subcontractor will confinue to provide evidence of such coverage to Contractor during the
aforementioned period only if we receive Contractor's written request for such evidence at least thirty (30) days pricr to the expiration date
of the then current Certificate of Insurance we have fumished to Contractor. Subcontractor will fumish Contractor with a Certificate of
Insurance that evidences our insurance coverage and amounts that we will provide, but will not fumish amounts of our deductibles or self-
insured retentions, or copies of our insurance policies to the contractor,

The parties agree that each contract between them is an individual, separate contract. Consequently, Contractor shall not withhold or set-
off any funds otherwise due to Subcontractor for properly performed work under one contract to cover costs, liabilities or damages
Contractor has incurred or may incur for which Subcontractor or any affiliate of Subcontractor may be responsible under any other contract.
Suboontractor shall not be figble for repair/remedial work of any damage caused by others outside the control of Subcontractor, Approval
by inspection for pouring and/or embedment in concrete shall terminate Subcontractor’s responsibility for damages caused by others to that
portion of the work.

No back charge or claim of the Contractor for services provided for or on behalf of Subcontractor shall be vatid except by an agreement in
writing, submitted to and approved by Subcontractor at time of occurrence and before work is inifiated.

If Contractor requests Subcontractor to perform change orderfextra waork, Subcontractor will submit a written proposal, describing the
change In the scopa of work, Its vaiue, and any applicable schedule impact, Contractor shall promptly approve or reject the proposal in
writing. Subcontractor's entitlernent to adjustments in the time or price for changes/extras to Subcontractor's work shall not be contingent
upon or limited to the amount Contractor receives from Owner or anyone else, Subcontractor shall not waive its right to payment for
properly performed change order work.

Stbject to standard manufacturing variations, Subcontractor warrants, for a period of one (1) year from substantial completion of such work,
that the goods fumished and work performed shall meet the specifications set forth in the proposal. THIS WARRANTY EXCLUDES ANY
OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE.
Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperty or insufficiently maintained; to
defects caused by normal wear and tear under normal usage; or fo any materials supplied but not manufactured by Subcontractor,
Contractor's sole and exclusive remedly in case of non-conforming Goods or work is replacement or repair of such work, at Subcontractor's
option,

Any dispute between the Subcontractor and the Contractor shall be seftled first by @ meeting of the parties attempting to confer and resolve
the dispute in a good faith manner. If the parties cannot resolve their dispute after conferring, any party may require the other to submit the
matter to non-binding mediation, utilizing the services of an impartial professional mediator approved by both parties, f the parties cannot
come to an agreement following mediation, either party may require a stay of a minimum of 90 days pending the investigation by both
parties of the use of the Collaborative Law process under the Uniform Collaborative Law Act, Finally, for matters under $100,000, the
parties may submit the matter to binding arbitration. The arbitration shall be conducted on a confidential basis under the Commercial
Arbitration Rules of the American Arbitration Association. Any decision as a result of any such arbitration proceeding shall include a written
record of the proceedings and a written datermination of the arbitrators, An award of arbitration shall be finl and binding on the parties and
may be confirmed in a court of competent jurisdiction. There shall be no continuation of work during arbitration or fitigation unless mutually
agreed between Subcontractor and Contractor. Al claims and disputes befween the parties shall be interpreted and governed by the law of
the state where the project is located. In case of arbitration or litigation, the arbitrator or court shali award reagonable consultant, expert
witness and attoreys' fees, costs and other expenses to the prevailing party.

Neither party may assign the agreement, or any part thereof, without the prior written consent of the other party, which consent will not be
unreasonably withheld however, CMC reserves the right to assign all or part of the work to another division of CMC.

If any provision of this Agreement is held to be invalid or unenforcesble by a court of competent jurisdiction, then the remaining provisions
will nevertheless remain in full force and effect, and the parties will negotiate in good-faith a substitute, valid and enforceable provision
which most neary effects the parties’ intent in entering into this Agreement.

The failure to exsrcise any right provided herein shail not be a waiver of prior or subsequent rights. All rights and remedies are cumulative,
not alternative, and are in addition fo rights and remedies available at law or in equity,

Page 6of 7
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11/15/1? 15:26:88 (214) 689-4360 =¥ Paget, Ronald C Page BB8

PROJECT: 02-0E1804 Lake Almanor Bridge

LOCATION: Lake Almanor California — Plumas County BID DATE: 11115/2017
Accepted this day of , 20
Subcontractor: Contractor;

CMC Steel Fabricators, Inc. dba CMC Rebar

By: By:
Ron Paget
Title: Sales Manager Title:

(209) 834-9314 Direct | Ronald.Paget@cme.com

NORCALNEV BID PROPOSAL REV. 01115

Page 70of 7
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PO Box 699 - Pleasant Grove, UT 84062

s . : Phone (801) 785-0505
&S Universal Industrial Sales b, com

Sales Quote 12
Request For Quote Number: 38650 Quote Date:  10/16/17
UIS Customer (Attn: Estimating) Customer RFQ No.: ~ CA-BR
Bid Opening Date:
Sales Quote from 1d-Upening Liate 11/15/17
- : Project ID: 02-0E1804
Universal Industrial Sales UT _ e
Project Description:
LR RN - T 8017051310 (BR) California, Plumas County near Canyon Dam, & Lake

Please Note: This Quotation is subject to price escalation if  Almanor Spillway. Contract No. 02-0E1804. Federal Aid
not ordered within 10 days. Subject to material availability. Project ACST-P089(121)E
Guardrail Orders: Materials must be shipped within 30

days of order date.
TRUCK Blaine Boyle Jobsite Net 30 Days 10/11/2017 .
1 504 | LF Item 110(F) 045929 California ST-20S Bridge Rail. Includes Plate Post $209.69 $105,683.76
8x3 & 8x4 & 3x2 rails, embeds, shims, hardware (Galvanized)
2 504 | LF Item 111(F) 045930 California ST-20S Bridge Rail (Modified). Includes $209.69 $105,683.76
Plate Post 8x3 & 8x4 & 3x2 rails, embeds, shims, hardware (Galvanized)
Total Quote Cost: $211,367.52
Delivery: Priced to ship in full truckloads

PLEASE NOTE: UNLESS OTHERWISE NOTED, THIS QUOTE IS BASED ON CONTRACT PLANS AND/OR
USING STANDARD MAXIMUM POST SPACINGS. UNIVERSAL WILL PRODUCE SHOP DRAWINGS FOR
SUBMITTAL ONLY IF REQUIRED BY CONTRACT DOCUMENTS. SHOP DRAWINGS ARE CREATED PER
CONTRACT PLANS. ANY CHANGES, INCLUDING AS BUILTS AND REDLINES THAT DIFFER FROM THE
CONTRACT PLANS WILL INCUR SIGNIFICANT DETAILING AND FABRICATION COSTS. DETAILING AND
FABRICATION TIMES ARE BASED ON CURRENT WORKLOAD AT TIME OF QUOTE AND MAY CHANGE
SIGNIFICANTLY WHEN ORDER IS ACTUALLY PLACED AND/OR APPROVED SHOP DRAWINGS ARE
RETURNED.

Galvanized Materials. Bid per Contract Drawings, no addendums.

Other Terms:

1. Installation by others.

2, Taxes excluded.

3. It is the customer's responsibility to set embeds and anchor bolts per approved shop drawings.

4. Materials are priced to ship in truckload quantities.

5. If early shipment of embeds or anchor bolts is required, and they cannot be shipped in a full load to the
customer, the customer will be billed the total cost of the LTL amount or the partial load freight charge.
6. It is the customer's responsibility to inform their UIS Sales Rep of the customer's intended schedule.

7. Customer must inform UIS in writing about a potential back charge prior to the charge occurring. UIS
and Customer must come to a resolution and written approval by UIS must be received before UIS will
agree to pay or be held liable for any back charge amounts.

Sign Structures, Bridge Rail, Steel Fabrication,
Anchor Bolts, Highway Construction Products



allawa
EgNTERPRISEyS DBE

117 Meyers Street » Suite 120 ¢ Chico CA 95928 » 530-332-9909

Quotation and Scope
November 9, 2017 Quote P17-153

Gallaway Enterprises is pleased to provide the following quote FOR CONSTRUCTION ON STATE
HIGHWAY IN PLUMAS COUNTY NEAR CANYON DAM FROM 0.2 MILE SOUTH TO 0.3 MILE NORTH OF
LAKE ALMANOR SPILLWAY; Caltrans Contract No. 02-0E1804, including addenda 1 & 2. If you have any
questions, please do not hesitate to contact Dan Machek at (530) 332-9909 office, (530) 332-9905 fax,
or dan@gallawayenterprises.com, Gallaway Enterprises, Inc. is a DBE (#31237), DIR (#1000001952) and
small business (#1760213) certified company. This quote is supplied with the understanding that we are
exempt from the requirement of providing certifled payroll.

Bld Item 29 - Bird Nesting Exclusion Devices

Scope of Work
Gallaway Enterprises will provide a qualified Bird Nesting Exclusion Devices Expert/Biologist to satisfy

bird nesting exclusion devices requirements for the term of the project, which includes:

s Preparation of a Bird Exclusion Plan;
e [nstallation of Nesting Bird Exclusion Devices on Existing Bridge

.

Project Assumptions:

This quote does not include preconstruction surveys or nest monitoring.

Gallaway Enterprises assumes the project will be completed within one (1) nesting season.

The Contractor will provide four (4) days of traffic control during bird exclusion installation.

If night work Is required, the Contractor will provide lighting.

The Contractor will notify Gallaway Enterprises eight (8) weeks in advance of the desired bird
installation date so the snooper truck rental can be scheduled.

This quote only includes exclusion installation on the existing bridge.

Gallaway assumes one round of edits on the Bird Exclusion Plan.

Cost Estimate:

Alump Sum includes cost of installing bird exclusion devices on the existing bridge, snooper truck rental, materials, and
“normal” travel expenses, Assumes no more than 8 hours in a day. This cost estimate does not include maintenance or repalrs
of exclusion devices, or monitoring of devices.

Qualifications:
Our staff biologists are Caltrans, CDFW, and USFWS approved biological monitors. Gallaway Enterprises
has extensive experience designing and installing bird exclusion devices on bridges. Gallaway Enterprises
carries commercial auto, general liability, workers compensation, and professional liability.

Women Business Entarprice VON: 48NO000? Callfornia Public Utllities Commissio 10/20/19 Gallaway prises, lody way
Women Businese Enterprice (512371 Calfornia Department of Transportation 11/1/18 Gallaway Enterprises, Jﬂmumﬂ
Dlsadvantaged Business Ente 32237] Californta Department of Transportation 9/18/18 Gallaway Enterprises, Jody Gallaway
Small Business (1760213) Callfornla Department of General Services 2/28/19 Gallaway Enterprlses

Cahfornia Dision of Industrial Relations: Public | California Diviston of Industrial Relatlons:

Works Contractor Restration: 1000001952 i Silliouy Soiet rises

1]
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19652 N. Hirsch Camet « Anderson, CA 06007
! Phonc (530) 3654000 * Fax (530) 3654000
( mail@applwaline.com + LIC. #562762

AR YA SN L DIR: 1000053259 C-32 LIC. # 1031889
DIR EXP. 6-30-18 LIC EXP 10-31-19
To: General Contractors

Project: 02-PLU-~89-29.8 /3D.2

02-0E1804
County: PLUMAS
City: CANYON DAM

Bid Date:  11/15/2017
The following is our proposal for the above referenced project:

Itemn # Description QTY Unit  Price Total:
& TEMP PM (PAINT) 24 SF  $2300  $552.00
7 TEMP STRIPE (PAINT) 2000 LF  $1.25 $3,625.00
114 THERMO PM 150 SF  $1000  $1,500.00
115 SPRAYABLE THERMO 6400 LF $0.84 $5,376.00
117 MOB 1 LS  $1,20000 $1,200.00
TOTAL $12,263.00

Apply-A-Line, LLC proposes to fumnigh all labor, equipment, and materials necessary to complete the bid
items on referenced project.

CONDITIONS OF PROPOSAL:
1 Offerer reserves the right to withdraw preposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 2 -Trips included. 1 fortemp and 1 for perm work.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. not included for detours or temp items. 1 /2 day T.C. Needed.
7 T.C. not included for perm work. 1/ 2 day t.c. needed.
8 Message Board NOT included.
9 12 Working days required for scheduling.
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project.

" Qe bll)

Division Manager/Estimator
steve@applyaline.com



Quote

Rupert

Date

Bid Date

Quote #

Construction Supply

11/15/2017

11/15/2017

17176

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577
Rupertsupply.com

Job: 02-0E1804 Location: Canyon Dam & Lake Almanor

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Description

Qty

Unit | Unit Price

Total

Bid Item 57(F) Structural Concrete, Bridge

Abutments
3" x 12" x 20" laminated elastomeric bearing pad w/ 6 ea. - 14ga.shims
*Quantity includes 1 test pad*

Abutments - Joint Protection
0.125" x 12" x 46'-2" neoprene strip

Piers
0.25" x 30" x 45" plain elastomeric bearing pad

*Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers
testing and material certification per CalTrans specs will be supplied.
*Lead time with approved submittals: 6-8 weeks

Bid Item 66 Joint Seal Assembly (MR 2-1/2"), Wabo Strip Seal Type R

Bid Item 67 Joint Seal (Type AL) - 336 LF, WaboSiliconeSeal, 50.72 oz. cartridge kits
Mixing Nozzles

Esimated Freight Charge

*Prices Include:

~ shop drawings

~ joints furnished in 20 ft sections; field spliced by contractor

~ shop fabricated upturns

~ neoprene strip seals furnished in continuous lengths; field installed by contractor
~ hot dipped galvanized coatings

*Prices Exclude:

~ cover plates of any kind

~ removal, installation or field measurements

~ concrete, rebar or grout

~ any item not specifically identified as being included above

11|EA 460.92182

4|EA 547.755

30| EA 132.33

0.00

81|FT 118.80

24 |EA 59.00
8|EA 18.00

1|EA 1,755.00

5,070.14T

2,191.02T

3,969.90T

0.00

9,622.80T

1,416.00T
144.00T

1,755.00

Stacy Monroe
stacy(@rupertsupply.com
925.229.5577 x3

Subtotal

Sales Tax (7.25%)

Total

Page 1



Quote

Rupert

Date

Bid Date

Quote #

Construction Supply

11/15/2017

11/15/2017

17176

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577
Rupertsupply.com

Job: 02-0E1804

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Location: Canyon Dam & Lake Almanor

Description

Qty

Unit

Unit Price

Total

Shipping and handling prices are estimated and are based on truckload quantities. Actual
shipping and handling charges. including fuel and other surcharges, shall be determined and
invoiced at time of shipment. Material shipments less than full truckloads for any purpose shall
be invoiced at time of shipment, and shall become a part of an overall shipping and handling
charge. Debits of these or any other additional shipments shall not be made to the estimated
shipping and handling price contained in this quotation.

Shop drawings and fabrication lead times may vary throughout the year. Please consult with
your Rupert Sales Manager regarding mutually agreeable delivery requirements at time of
orderplacement.

If instruction is provided to proceed with engineering, shop drawing creation,
and/orcommencement of fabrication/production, and order is cancelled in part or whole,
manufacturer shall be remunerated for all costs incurred through date of cancellation.

Bid Item 89(F) Miscellaneous Metal (Bridge)

Deck Drain Type C with 8" Drain Pipe @ 6'-0" Length - QTY 4

~ FOB Job Site

~ Contractor to verify field dimensions/pipe layout

~ Some items may not meet Buy America requirements

~ Excludes 3rd party welding, inspection fees, field welding, field touch up coating.

Bid Item 110(F) California ST-20S Bridge Rail
Includes: Plate Post 8x3 & 8x4 & 3x2 rails, embeds, shims, hardware (galvanized)

Bid Item 110(F) California ST-20S Bridge Rail (Modified)
Includes: Plate Post 8x3 & 8x4 & 3x2 rails, embeds, shims, hardware (galvanized)
*F.O.B. Jobsite. Priced to ship in full truckloads

*Shop drawings produced for submittal only if required by contract documents and are created
per contract plans. Any changes, including as-builts and redlines that differ from the contract
plans will incur significant detailing and fabrication costs.

* Detailing and fabrication times TBD at time of order.

1,937 |LBS

504 |LF

504 |LF

0.00

3.806
0.00

234.8528

234.8528

0.00

0.00T

13722270
0.00

118,365.81T

118,365.81T

0.00

Stacy Monroe
stacy(@rupertsupply.com
925.229.5577 x3

Subtotal

Sales Tax (7.25%)

Total

Page 2



Quote

Rupert

Date Bid Date

Quote #

Construction Supply 117152017 | 11/152017

17176

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577
Rupertsupply.com

Job: 02-0E1804 Location: Canyon Dam & Lake Almanor

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Description

Qty Unit | Unit Price

Total

Terms and Conditions of Quote:

Material price is subject to market conditions. Price good for 30 days. Items included in quote
price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections,
liquidated damages, retention, field service. Rupert Construction Supply will supply materials as
required in contract plans and specifications. Rupert Supply in not responsible for design,
engineering or installation. Liability: Limited to the cost of our product, we will not be
responsible for additional charges. Due to the instability in the raw materials markets, our
quotation is subject to change without notice. Pricing should be verified before placing a
purchase order. If this project is subject to compensation due to escalation of the raw materials
pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must
verify field dimensions. Actual quantities are the responsibility of the contractor.

*Lead times are based on the date purchase order is received*

**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If
actual freight costs exceed the estimate, additional freight will be charged.

Piles, and all other materials that require paint, will be billed at the time they are shipped to the
coaters. Cost for Coating will be billed upon completion and shipment to the job site

Payment terms: Net 30

SALES TAX NOT INCLUDED

0.00

0.00

Stacy Monroe

Subtotal

$268,272.70

stacy(@rupertsupply.com

Sales Tax (7.25%)

$19,322.53

925.229.5577 x3

Total

$287,595.23

Page 3
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4965 S. Barney Rd.
- e Anderson, CA 96007
OFF: (530)639-9987

FAX: (530)466-2613

* 983087 A, C31
(530) 6INGIRT DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 1 OF 2
ATTENTION ESTIMATOR:
PROJECT: BRIDGE REPLACEMENT BID DATE: November 15, 2017
CONTRACT: 02-0E1804
ITEM UNIT OF ESTIMATED
NUMBER MEASURE QUANTITY UNIT PRICE TOTAL
: g:gf;:c?x;mfﬂfsmNG BEACONS. EXCLUDES PCMS SHOWN ON MI-1) L ! $,208.08 $#.200.00
5 TYPE I BARRICADE* EA 12 $150.00 $1,800.00
28 TREATED WOOD WASTE (PARTIAL) LB 460 s025  $11500
93 DELINEATOR(CLASSZ) EA 5 $6000  $540.00
94 TEMPORARY DELINEATOR (CLASS 1) EA 19 $60.00 $1,140.00
95 MARKER (CLUVERT) EA 4 $60.00 $240.00
96 OBJECT MARKER (TYPE L-1) EA 16 $60.00 $960.00
97 REMOVEMARKER EA 18 $25.00 $450.00
o REMOVE ROADSIDE SIGN ; = a $18000  $120000
RESET MILEPOST MARKER EA 1 $60.00 $60.00
100 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)  sQFT 53 $1226  $649.60
101 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)  SQFT 20 $1273 25456
102 ROADSIDE SIGN - ONE POST - . e - EA 6 SBSDM . §$2,1M
TRAFFIC CONTROL SYSTEM UNIT OF MEASURE UNIT PRICE
2 FLAGGERS 8 HR MINIMUM** WEEK DAY $1,300.00
RUMBLE STRIPS FOR FLAGGING CLOSURE SHIFT $120.00
4 EACH ADDITIONAL FLAGGER 8 HR MINIMUM** WEEK DAY $600.00
FLAG OVERTIME FOR EACH PERSON HOUR $95.00
PILOT CAR: 8 HR WEEK DAY $780.00
PILOT CAR OVERTIME FOR EACH PERSON HOUR $115.00
MONTH $800.00
9 PORTABLE CHANGEABLE MESSAGE BOARD SIGN WEEK $400.00
DAY $300.00
MONTH $750.00
11 ONLINE CRASH CUSHION TRAFFIX SLED TL-3) Week $40000
DAY $300.00
MONTH $500.00
LIGHT TOWER WEEK $200.00
DAY $100.00
DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS) $100 per hour Portal to Portal
PREMIUM RATES FOR WEEKENDS AND HOLIDAYS POR

- *ITEMS DO NOT COUNT TOWARD DBE GOAL* i

MOBILIZATIONS: CAS-1, PERMANENT ITEMS - 1
ADDITIONAL MOBILIZATIONS $1000.00

* EXCLUDES MAINTENANCE.

** FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, ABOVE RATES WILL APPLY AND FUEL
PROVIDED BY OTHERS.

ADDITIONAL
SERVICES

ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY
PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL




4952 5. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

3 983087 A, C31
(530) 6399987 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 2 OF 2
Tri Sign Quote Provisions
CONTRACT: 02-0E1804 BID DATE: 11/15/2017

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges
and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All detour signs shall be installed at the beginning
of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. USA marks provided by others, so T And S
can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

Given the lengthy duration of this project. All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase
starting in 2018. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios
for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft,
acts of nature or mishandling by Prime Contractor’s staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of
the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or
mishandling by Prime Contractor’s staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-
powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash
cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage’s as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial
Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor’s sole expense
(e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes
to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the
optional quotations above.

Working Time:
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40
hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5%
per month on all past due balances. Customer further agrees to pay reasonable attorney’s fees and cost if collection is required. Venue for the
purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is
made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must
become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors
can be provided prior to pouring sidewalk, so they can be wet set. Any temporary sign supports are excluded.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com
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YNAMIC RUBBER A

855 1" o

DIVISION OF

tomms o

ISMEC, INC. NO. 64269-REV1

C

1501 ROCKY RIDGE ROAD MAILING ADDRESS PO BOX 2159 ATHENS, TX 75751 WHEN ORDERING, PLEASE
TELEPHONE: 903-6/7-2871 FACSIMILE: 803-675-4776 REFER TO THIS NUMBER

WEBSITE WWW.COSMECINC.COM
DATE: 11/15/2017

TO: ALL BIDDERS REFERENCE: CALTRANS
CONTRACT 02-0E1804
PLUMAS COUNTY

LETTING: 11/15/2017
THANK YOU FOR YOUR INQUIRY. WE SUBMIT THE FOLLOWING FOR YOUR CONSIDERATION.
ITEM QUANT DESCRIPTION WT. EA./LB. PRICE EA.
LAMINATED ELASTOMERIC BEARING PAD

LAKE ALMANOR DAM SPILLWAY BRIDGE
1 10  |LAMINATED ELASTOMERIC PAD 65 $ 355.00
3.45" X 12" X 20" W/ (6) INTERNAL STEEL SHIMS

2 1 TEST PAD 65 N/C
3.45" X 12" X 20" W/ (6) INTERNAL STEEL SHIMS

3 30 |PLAIN PAD - 1/4 x 30 x 45 17 $ 137.00

4 1 |TESTPAD-1/4x30x 45 17 N/C

NOTES:

1. TEST PAD INCLUDED

2. MATERIALS:

ELASTOMER - 55 DUROMETER NEQPRENE

3. UNSTAMPED DRAWINGS INCLUDED FOR APPROVAL.
4. REV1 REFLECTS ADDING PLAIN PADS AT PIERS

TOTAL VALUE OF THIS QUOTE FOR YOUR CONVENIENCE ONLY
$7,660.00
UNIT PRICES APPLY

DUE TO ESCALATING RAW MATERIAL COSTS, THIS QUOTATION MAY BE
SUBJECT TO A RAW MATERIALS/ENERGY SURCHARGE
F.O.B. PLANT, WITH MOTOR FREIGHT TERMS: NET 30 DAYS

ALLOWED TO JOBSITE SUBJECT TO STANDARD
TERMS AND CONDITIONS ON ATTACHED PAGE
DELIVERY, 6-8 weeks after

RECEIPT OF APPROVED CRAWINGS

DYNAMIC RUBBER A DIVISION OF COSMEC, INC.

ACTUAL SCHEDULING IS SUBIECT TO Kerry Marchand,
OUR WORKLOAD AT THE TIME YOUR ORDER IS PLACED. Kerry Marchand 508-455-3290 kmarchand@cosmecine.com
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DEFINITION: The word ':Gompanf used her=in means COSMEG, Inc., a Massachusatls corporation having its place of
business in Walpole; Massachusetis and ffs division, Dynamic Ribber, having ifs place of business in Athens, TX ;

rafing, um & Bradsfreet or

PAYMENT, AND CREDIT TERMS: Sales made on open account, net 30 days, {o concems having safisfactory credit
s are specified in witing by

other references duemed safisfactory by the Company. Al other transactions wll be C.0.D.’or prepaid uniess offier
the Company. Payment s ip be made i U.S. funds unless other funds are agreed fo in wrifing by the Company.

QUOTATIONS: Un.ess otherwise specifie, all quoted prices are firm for a period of sidy days from the date of guotalion, except that if subsequent
to such date, the cost of labor andlor materials has changed, such prices will be reviewer when the order s up for acceptance. All quoted prices are

unit prices. Quoted welghts are estimafed unit weights and are thersfore approximate.

CONTRACTS: No order or contract for producfs of the Company shall hecome hinding upon it except upon the acceptance or execution thereof by
the Company unless these Standard Terms and Conditions are made applicable theretp by direct reference therein or i other manner, or in the

altemnative, the Company in wrifing has waived or modified said Terms and Condifions in whale or in state pat.

SHIPMENTS: All shipments shall be F.0.B. Athens, Texas, unless ofherwise noted, and all risk o loss or damage from the fime of fender of the
shipment o carier shall be bome hy the Buyer. The Company shall have no respensibifity for insuring shipments uniess requested in writing by the
Buyer fo insure the shipment at Buyer’s expense in such Company, ageinst such risks and for such valuafions as may be therein stated. In fhe
absence of shipping instructions from the Buyer, the Company will use ts own discretion in choice of camers and routing of the shipments.

. +DELIVERIES: The Clompany shall not be liable for faflure or delay in the defivery or shipment of its producs o for ditect or indirect damages or
~ expenses or any natue suffered or incumed by Buyer by reason of any such failuré to defiver or such delay, occasionéd direcly or indirectly by
strikes, lockouts, fires, inability to obtain materias or shipment space, breakdowns, delays'0f cartiers or suppliers, govemmental acls or regulafions,
and ofher causes beyond the Comipahy’s confrol, and any promises of shipment will be made'subject  unforesesn and unavoidable delays. The

scheduled shipping dats appearing hereon is only an estimate and the Company shall not be liable if stich date is not kept.

CLAIMS: All claims for alleged errors or défect'r;}e materials must be made in writing to {ha Company within 30 days after receipt of the delivary by
cfion therewith without its prior written

the Buyer. The company will not be responsible for any expenses or costs incurred by the Buyer in conne
consent. The Compary makes no warranty with regard to fhe fitness or suitability of any gocwls for the Buyer's intended use or for any parficular
purgose. The correction of any defect or error by repair or remanufacture by the Company shall consfitute a fulfillment of any obligafion to the Buyer

in connection therewifh. - _
RETURN OF MATERIAL: Goods may not be returned for credit or replacement without wﬂtf% consaﬁt of the Company.

. GANCEI.LATION: No cancellation of orders will be accepted except upon a bagis agreed to by the Company in wriling prior therets. Unless other
--ﬁgmmmmmmmmm are made in‘writing; fire-Company wiflnot permit accepted orders trbe-tancelled-ordeliveries deferred- -
except upon the condition that Buyer assumes immediafe liahifity for and makes paymient to the Company of charges involved which takes info |

- account expenses already incurred, commitments made by the Company, profit on work in progress and fhe contract value of goods completed and

ready for shipment, : ]

TAXES-EXTRA: Quotid prices do not include Sales; Use of other similar tax (if any) which may be imposed on the Company prior to shipment:

These will be added to the sales price.

INSFEQTION: Material furnished by us is subject to standard inspection in our plant inless otherwise provided. -Whera inspectioh by the Buyer or

gers i required by the terms of order, i shall be made In the Company's plant biefore shipment of material unless ofherwise agread upon by the
mpany. _ i - :

DIES, TOOLS: As our charges for tools and dies do not include the cost of design, engineering servics, nor malntenance, invoicing of tool and die

charges does not convay the tight to remove there tools or dies from our plant. All tools and dies are to remain in our possession and wil be fie

property of the Company.

GENER{RL‘ Quantities, sizes, dimensions and materials are those which the Company understands to be required. The Compény assumesno
responsibility for the acsuracy and shafl not be held fiable for disorepancies. :

Pmducc’:;sd manufactured by the Company are made in compliance wilh afl applicable requirements of the Fair | abor Standards Act of 1938 as
amended. ;

The Equal Employment Oppertunity Clause in Section 202 of Execirive Order 1 1246, as amended, relaiive to equal employment apporiunity and
implementing rules and regulation of the Office of Federal Gontact Compliance 2re incomporated horein by specificreference. -



To: Golden State Bridge Inc. 1-925-372-8001 Page 1 of 3 2017-11-13 22:10:36 (GMT) 15597467229 From: APCO OFFICE

FAX COVER SHEET

TO Golden State Bridge Inc. 1-925-372-8001
COMPANY Golden State Bridge Inc.

FAXNUMBER 19253728001

FROM APCOOFFICE

DATE 2017-11-13 22:10:21 GMT

RE Caltrans Route 89, Canyon Dam, No.: 02-0E1804
COVER MESSAGE

Pleasecall or e-mail Rich or myself if you have questions or concemns.
Jim Coughlin 559-651-7900, fax: 5569-651-7905, jim@apcodike.com

Note: If you do not wish to receive proposals in the future please e-mail or fax that
informationtome.

WWW.METROFAX.COM
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111132017

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O BOX 790, GOSHEN, CA §3227-0790
(559) 651-7900 Office + (559) 651-7905 Fax

www.apcodike.com
CA. LIC #283095 - DIR® 1000004858 - SMALL BUSINESS # 20321

PROJECT NAME: CALTRANS ROUTE 89 PROPOSAL NO.: 17493
LOCATION: CANYON DAM
PROJECT NO.: 02-0E1804

SCOPE OF WORK QUOTE FOR DAYTIME HOURS

46 PLACE ASPHALT CONCRETE DIKE TYPE © " 100

47 PLACE ASPHALT CONCRETE DIKE TYPE D 170 LF $1 :859:80
48 PLACE ASPHALT CONCRETE DIKE TYPE F 440 LF $10.94 $4,813.60
49 GMP APRON 7 sY $75.00 $525.00

TOTALDIKE 710  LF TOTAL $8,292.40

DAYS ON JOB 1 MOVEIN'S 1 ADDITIONAL MOB $6,515.13

We propose to fumish labor and equipment in strict accordance with the plans and specifications as noted below. Please make reference to our
proposal number with all inquiries and correspondence.

1. Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license
asphalt under dike {pre-pave), asphalt and trucking.

2. Dike machines require 12' width, discharge from left side only. Control points 1o be placed at face of curb before armrival, dike placed on finished
surface only.

3. Purchase order must be received within thirty {30) days from date of quate or quatation is invalid.

4. Proposal is for Menday through Frday ( Non-Holiday) Work performed during normal daytime hours unless otherwise noted.

5, We require 15 days natice prior to start of work.

B, Unit prices quoted are for machine extruded asphalt only. Handwork extra,

7. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and ar any repairs that may be required due to damage by others.

8.1f a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardiess of conditions, customer will assume responsibility for all
mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for
time incurred. { minimum 2 hr show-Lip)

9. By accepting this bid. the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30
days 18% APR will be charged to outstanding balances, Customer agrees that the funds for this project will not be offset from any dlaims or disputes on other
projects.

0. Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of $10,000 or less.

1. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases
twenty percent (20%) or mora from the estimate.

12. Customer agrees to indemnify and hold APCO harmless from any daims or disputes regardless of whether such claims are founded in whole or in part upon
any negligent act or omission of APCO.

ACCEPTED
SUBMITTED BY:
Stacy Noriega
Vice President
Asphalt Dike Construction, Inc. dba
APCO CONTRACTOR DATE

Sﬁ;z %m’gfa 1111312017
acy Nonega. Vice Presiden DATE

Asphalt Dike Construction, Inc. dba APCO
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111372017

APCO

ASPHALT DIKE CONSTRUCTION, inc. dba APCO
P.O BOX 780, GOSHEN, CA 83227-0790
(859) 651-7900 Office « (559) 651-7905 Fax

www.apcodike com
CA. LIC #283095 - DIR# 1000004858 - SMALL BUSINESS # 20321

PROJECT NAME: CALTRANS ROUTE 89 PROPOSAL NO.: 17-493
LOCATION: CANYON DAM
PROJECT NO.: 02-0E1804

SCOPE OF WORK QUOTE FOR DAYTIME HOURS

33 PLACE SHOULDER BACKING 270 ™ 8 HOUR SHIFT $2,800.00

MOBILIZATION TO AND FROM JOB PER MOB $2,572.40
OVERTIME AFTER 8 HOUR SHIFT PER HOUR $350.00

QUOTE FOR MACHINE OPERATED AND MAINTAINED

Shoulder backing machines are 12' wide discharge from either side, place material to grade up to 8' wide. 1,000 tons per shift average
production (8 hour shift).

1. This quotation will be incorporated inta the subcontract between the parties.
2. Exdudes responsibility of trucking, material or traffic control.
3. Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.

4. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, custorner will assume
responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardiess of conditions,
customer will assume responsibility for time incurred. ( minimum 2 hr show-up)

5. We require 15 days notice prior to start of work.
6. Proposal is for Monday through Friday { Non-Holiday) normal daytime hours, unless otherwise noted,
7. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike construction Inc. Invoice

date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claim
or disputes on other projects, No retention is to be held on any daily rental rate work.

8. APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no contral over the autcome of
projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims
are founded in whole or in part upon any negligent act or omission of APCO,

8. APCO shall not be responsible to customer ar any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to
the operation of , use of, or any failure of the equipment.

ACCEPTED
WE ARE A UNION CONTRACTOR,
SUBMITTED BY:
Stacy Noriega C s

Vice President c% %?42’ 1132017

Asphalt Dike Construction, Inc. dba
APCO Stacy Noriega. Vice President DATE
Asphalt Dike Construction, Inc. dba APCO




NOV/13/2017/MON 02:54 PM Kwik Bond Polymers FAX No. 707-746-7981 P. 001/001

WIKBOND Quotation

P OLYMERS

923 Teal Drive Quote # 17-1772
Benicia, CA 94510 Contract# 02-0E1804
(866) 434-1772 (p) BidData  11/15/2017
(707) 746-7981
Terms net 30

merritt@kwikbondpolymers.com

Description Cublc Feat | CF Price Total
PPC1121 Totes & S/S 1,776 | $50.00 $104,784.00

If resin is delivered in tankers the demurrage fee is
$150/day plus a round "Bob Tail" charge of $2.50/mila
from tanker rental company to jobsite.

Estimated Freight $5,900.00
Sub Total $110,684.00

Sales Tax $7,5086.84
Total $118,280.84

Note:Add $6.23/CF for materials shipped in drums and 50# bags. If tankers are dropped at the
Job site, the demurrage fee Is $150/day plus a round trip "Bob Tail" charge of $2.50/mile from
tanker rental company to Jobsite. Totes for onsite stroage may be purhased at $250/ea plus freight.
Totes shipped FULL to the job will be $250/ea plus $1.50 CF and freight. PPC 1121 is sold by Volume.
KBP has estimated the neat line quantity based on plan minimum thickness. Many projects will require
more material than neat line quantitles. Bldders are advised to include an appropriate escalation in their
bid to account for waste. Sales Tax rate subject to change. Tech Service Fee - $450/day plus all travel
expenses- air, car, hotel, meals expenses based on actual cost,

Fralght is an estimate only and based on full truck load releases of material. Freight rates are subject
ta change without notice based on availability & current market prices at time of delivery. Actual freight
costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will
be billed to contractor.

*** PPC 1121 is a composite system that requires all components be supplled by Kwik Bond Polymers.
Use of any materlals In the polyester concrete not approved by KBP will void any warranties and may
result in product failure.

Incluslons: The amount of materlals to produce average PPC unit weight of 135 Ibs/cf and 12% resin
content along with sufficlent primer to meet spread rates according to special provisions or
specifications. The estimate is developed on working tempsratures of 70F. Colder temperatures may
require additional accelerators and/or resin at an additional charge.

Lead Time; Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery
date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the
time of this quotation.

Dellvery is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all
projects as of the date of requested delivery.

Quote must ba signed and returned within 60 days of quote date

Prices are valld through 12-31-2017

/lf/ Yoo

Merritt Hanson- Kwik Bond Polymers Contractor Signature




11/15/2817 ©8:83 538-365-4666 APPLY A LINE PAGE @1/81

e A RN
. 19652 N. Hirsch Court * Anderson. CA 96007

Phorc (530) 365-4000 « Fzz (530) 365-060
( mailapplyalinecom ¢ LIC. 1562762

BTN S L DIR: 1000053250 C-32 LIC. # 1031889
DIR EXP. 6-30-18 LIC EXP 10-31-19
To: General Contractors

Project:  02-PLU-89-29.8/30.2 ‘J

02-0E1804 ( \
County:  PLUMAS /
City: CANYON DAM 2

Bid Date:  11/15/2017
The following is our proposal for the above referenced project:

Item # Description Qry__Unit__Price “Total:
® ___ TEMP PM (PAINT) 24 SF $23.00  $552.00
7 TEMP STRIPE (PAINT) 2000 LF $1.25 $3,625.00
114 THERMO PM 160 SF $10.00 $1,500.00
115 SPRAYABLE THERMO 6400 LF  $0.84 $5,376.00
117 MOB 1 LS $1,200.00 $1,200.00
TOTAL $12,253.00

Apply-A-Line, LLC proposes to furnish zll labor, equipment, and materials necessary to complete the bid
items on referenced project.

CONDITIONS OF PROPOSAL:
1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required & complete copy of this quote must be included.
4 2 -Trips included. 1 fortempand 1 for perm work.
5 Remove floppys included.(Mow style not broke off pieces)
& T.C. not included for detours ortemp items.  1/2 day T.C. Needed.
7 T.C. not included for perm work. 1/ 2 day t.c. needed.
8 Message Board NOT included.
8 12 Working days required for scheduling.
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project.

Sincerely, ; %

Steve Puderbaugh
Divigion Manager/Estimator
steve@applyaline.com



11/14/72017 02:09 PM PST TO:19253728001 FROM:7076739899 Page:

<_TCG

Civil Engineering and Stormwater Solutions
November 10, 2017

RE: Proposal for SWPPP for Caltrans 02-0E1804, Bids 11/15/17
Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services,

Scope of Work:
A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
I Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
II. Prepare Water Pollution Control Drawings as part of the SWPPP,
1. Exclusions: Installation and implementation of water pollution practices, providing a WPC

Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, traimng, momtoring and inspection are available as an
additional service upon request.
B. Storm Water Annual Report
L Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This
service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:
The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare SWPPP (Bid Item No. 15) $2,800

B. Storm Water Annual Report $1,200
(8600 EA x 2, Bid Item No.18)

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under $1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA » 95620
PHONE: 707-693-1926 *« FAX 707-471-0318 * ESTIMATING@TULLYGROUP.COM



11/14/2017

02:09 PM PST TO:19253728001 FROM:7076739999 Page:

STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Conftract no.:

Caltrans 02-0E1804

Name of DBE business:

Tully Inc. DBA Tully Consuiting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number ltem of work and description of services to be subcontracted or materials to be provided * “"(‘g,“"‘

15 Prepare SWPPP 2,800
18 Annual Report x 2 1,200

11f 100% of an item is not to be performed or fumished by the DBE, describe the exact

iadegermes e i i e Total 4,000

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform

the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing Is true and correct.

Signature of DBE's auéotized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:
Office Manager

Title of DBE's authorized representative:

11/10/2017
Date:

ADA Notice For individuals with sensery disabililies, this d

L formats, For at te format information, contact the Forms

Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

2



PROPOSAL

page 1of 5
> BALDWIN CONTRACTING COMPANY, INC.
4 d.b.a. KNIFE RIVER CONSTRUCTION
. . NORTHERN CALIFORNIA DIVISION - CHICO
KNIFE GENERAL ENGINEERING CONTRACTORS
RIVER oo, CA 06
Chico, CA 95928
CONSTRUCTION 530-891-6555 530-894-6220 FAX
AN MDU RESOURCES COMPANY Contractor License No. 091712 / DIR # 1000002755
November 14, 2017
SUBMITTED TO: JOB DESCRIPTION:
0 Caltrans Contract No. 02-0E1804 Hwy 89 Canyon Dam Bridge
Architect/Engineer: Caltrans
Attention:  Estimator Date of Plans: MAY 30, 2017
Phone: Fax: Cell:
Baldwin Contracting Company, Inc., hereafier referred 1o as "SELLER®, does hereby propose to furnish all labor, equipment and materials necessary to execute
the following work:
Approx
Item No. Description Quantity Unit Price Amount
32 ROADWAY EXCAVATION 9,050 cY $0.00
33 SHOULDER BACKING 270 TN $0.00
43 FINISHING ROADWAY 1 LS $0.00
44 CLASS 2 AGGREGATE BASE 2,700 cYy $0.00
45 HOT MIX ASPHALT (TYPE A) 3,460 TN $0.00
46 PLACE HOT MIX ASPHALT DIKE (TYPE C) 100 LF $0.00
47 PLACE HOT MIX ASPHALT DIKE (TYPE D) 170 LF $0.00
48 PLACE HOT MIX ASPHALT DIKE (TYPE F) 440 LF $0.00
49 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 7 sy $0.00
50 TACK COAT 25 TN $0.00
51 COLD PLANE ASPHALT CONCRETE PAVEMENT 550 sy $0.00
60(F) MINOR CONCRETE (MINOR STRUCTURE) 0.3 CcY $0.00
78 24" ALTERNATIVE PIPE CULVERT 73 LF $0.00
79 CONCRETE BACKFILL (PIPE TRENCH) 5 CcY $0.00
80 24" TEMPORARY CULVERT 39 LF $0.00
81 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK) 55 LF $0.00
82 36" CORRUGATED STEEL PIPE INLET (.079" THICK) 33 LF $0.00
83 24" STEEL FLARED END SECTION 2 EA $0.00
84 24" X 18" STEEL FLARED END PIPE ARCH SECTION 1 EA $0.00
85 REMOVE CULVERT 130 LF $0.00
86 REMOVE HEADWALL 2 EA $0.00
87 RESET ROCK SLOPE PROTECTION 270 Sy $0.00
88(F) MISCELLANEOQOUS IRON AND STEEL 215 LB $0.00
117 MOBILIZATION 1 LS $0.00
THE ABOVE WORK SHALL BE PERFORMED FOR THE APPROXIMATE TOTAL AMOUNT OF $ $0.00

See pages 2,3,4 for Special and General Conditions. NOTE CONDITION #4 ON PAGE 3 OF 4 REGARDING

PRICE INDEX ESCALATIONS FOR ASPHALT CONCRETE.

Addendum: 1-2 Noted
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AJ__/aj
This proposal is offered for acceptance within 30 days

Total cost for the above work will be as attached. payment to be made as provided on the reverse side hereof, unless otherwise agreed in writing by the Seller.

This proposal includes necessary workers' compensation, public liability and property damage insurance and taxes where applicable.

This agreement shall become binding only upon the Seller's written acceptance hereof in the space indicated below, or upon Seller's commencing performance and
upon such acceptance or commencement of performance shall constitute the entire contract and be binding upon the parties hereto, there being no covenants, promises
or agreements, written or otherwise, excepi as herein set forth including on the reverse side hereof.

ANY ALTERATIONS OR DEVIATION FROM ABOVE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE ADDED TO ABOVE CONTRACT PRICE.

BALDWIN CONTRACTING COMPANY, INC.
d.b.a. KNIFE RIVER CONSTRUCTION

By,
Richard A. Lanier, Estimating Manager

ACCEPTANCE

You are hereby authorized to perform the work mentioned in the above proposal for which the undersigned agrees 1o pay the amount above mentioned in said proposal
according to the terms and other conditions staied above and on reverse side thereof

Date, By: Title:
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PROJECT: Caltrans Contract No. 02-0E1804 Hwy 89 Canyon Dam Bridge

11/14/2017

EXCLUSIONS OF PROJECT PROPOSAL (These exclusions shall become part of any subsequent contract)

i
ii

1)
2)
3)
4)
5)
6)
7)
8)

9)
10)
11)
12)
13)
14)
15)
16)
17)

18)
19)
20)
21)
22)
23)
23)

Please initial

The following costs are specifically not included in this proposal, unless the activity is expressly stated in the
proposed scope of work. This list is not necessarily an exhaustive list.

Structural Excavation and Backfill.
Street Sweeping.
Buying, Haul, Place and Compact any and all Select Material.

Any and all bonds specific to this project. .

Permits, fees, engineering, surveying, construction staking, survey monuments, inspections, and/or testing.
Obtaining right-of-way for construction operations and/or access to the site.

Obtaining encroachment permits.

Removal and/or replacement of unsuitable subgrade or baserock materials.

Dust control for others.

Prime coats, fog seals, slurry seals or microsurfacing.

SWPPP, dust control plan, water pollution plan, lead plan, storm water control, erosion control, straw
mulching, planting, seeding, silt fence, site winterization or restoration to pre-winter condition.
Progress Schedule (Critical Path).

Electrical facility repairs or installation.

Working at night or weekends

AC dikes, pathways, walkways, speed bumps, misc. paving .

Signs, barricades, permanent or temporary striping or flexible reflective markers, and pavement markings.
Traffic Control of any type.

Maintenance or removal of floppies or temporary tape.

Repairs to existing roadways for damage caused by construction traffic.

Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to
make the site workable during times of inclement weather.

Portable changeable message boards.

Profile (IRT & MRI) and Corrective Grinding on Asphalt Paving.

Site clearing, stripping, demolition of surface or buried debris.

Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
Interference from others, their equipment, and/or installed work.

Removal and/or replacement of unsuitable subgrade or baserock materials.

Adjusting or locating utilities, drainage grates, or survey monuments to grade.
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PROJECT: Caltrans Contract No. 02-0E1804 Hwy 89 Canyon Dam Bridge

11/14/2017

TERMS OF PROJECT PROPOSAL (These terms shall become part of any subsequent contract)

i
ii
iiii

1)
2)
3)
4)
5)

6)

7
8)
9)

10)
11)

12)
13)
14)
15)
16)

17)
18)

19)

20)
21)

22)
23)

24)

25)
26)

Please initial

9 shifts for completing Temp Detour. XX shifts for completion of work (not including temp detour).
All incentive pay shall belong to Knife River Construction. KRC shall not be responsible for the temp signs and signal.
Buying, Haul, Place and Compact any and all Select Material shall be on a T&M basis.

This is a unit price based contract; actual pay quantities based on work performed for this project.

Prices are subject to review of final plans, soils report and contract documents.

Our proposal is based on your quantity takeoff as derived from the bid set of plans. Should there be any discrepancies between the final
approved plans and the bid plans, adjustments may be made to the bid unit price.

All asphalt concrete paving prices in this proposal are based on Section 9-1.07 Compensation Adjustments for the Price Index
Fluctuations. Any such payment adjustments resulting from this Section shall belong entirely to Knife River Construction.

We have based our proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently
under one contract. If portions of work are to be deducted from KRC's scope of work, we will revise our proposal

Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year dated on the proposal. If paving cannot
be completed in this timeframe, additional costs for energy surcharges, increase in material transportation costs or liquid asphalt price.escalations,
will be added to the final contract price. Paving to be completed in 2018.

Prices include TWO move ins for asphalt paving. Additional move-ins will result in additional costs due to reduced productivity and
added mobilization charges. Unit prices and/or mobilization charges will be adjusted accordingly.

A minimum of three weeks notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be
mutually agreeable to KRC and the Owner/Client.

Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material
deliveries, vandalism, and/or acts of God.

Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.

Any overtime requested by the Owner/Client to expedite completion will be subject to additional charges that will be negotiated prior to
performance of the work.

This proposal is based on availability of an on-site water source; no provision for rationing is included.

The site has been represented to KRC as being free from hazardous and/or toxic substances. KRC shall not be responsible for testing to
determine the presence or absence of hazardous and/or toxic substances, nor the removal of any liability that might otherwise be incurred by
KRC as a result of the presence of any hazardous and/or toxic substances at , or under, the site, or in any fill material.

This proposal excludes wet weather conditions, soil stabilization work, lime treatment or stabilization fabric. Any work requested by the
Owner/Client to be performed in inclement weather or over optimum moisture conditions will result in additional costs that will be negotiated by
the Owner/Client.

Owner or Prime Contractor to certify agg base grade prior to paving.

Prices are based on placing a single lift of asphalt paving for lift thicknesses up to 3". Dividing single-lift sections into multi-lift sections will
result in additional costs that will be negotiated prior to performance of the work.

Prices are based on using 1/2" PG 64-28M Lime Treated HMA in conformance with CalTrans Standard Specifications.

AC paving is based on finish grade and thickness tolerances as detailed in the Caltrans standard specifications, therefore the structural section
dimensions shown on the plans are to be interpreted as average depths and not minimum dept

When §5-1 fog seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner/Client
could result in added cost for sweeping and washing.

KRC will not honor any “back-charges” or deductions in payment that have not been authorized in writing by an authorized agent of KRC.
All "extra work" shall be in writing and signed by both parties prior to beginning any extra work. "Extra work" will be performed on a "Time
and Materials Basis" at cost plus 15%.

KRC will perform its contract work in accordance with project specifications and industry standard practice. KRC does not assume

This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from
vibrations from our equipment or any reason other than negligence.

Material and workmanship warranty is limited to one year from physical completion of KRC contract work.

This project is subject to California Mechanic’s Lien Laws.

Patching to be performed on grade prepared by others.
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General Conditions

Effective July 1, 1984, the "Notice to Owner" form required by Section 7018.5 of the Business and Professions Code shall be that set forth below.
NOTICE TO OWNER

Information about the Contractors State License Board (CSLB): CSLB is the State consumer
Contact CSLB for information about the licensed contractor you are consitering, includint
including information about disclosable complaints, disciplinary actions and civil judgments that

are reported to CSLB

Use only licensed contractors. If you file a complaint against a licensed contractor within the
legal deadline (usually four years), CSLB has authority to investigate the complaint. If you used
an unlicensed contractor, CSLB may not be able to help you resolve your complaint. Your only
remedy may be in civil court and you may be liable for damages arising out of any injuries to the
unlicensed contractor or the unlicensed contractor's employees.

For more information:
Visit CSLB's Website @ www.cslb.ca.gov
Call CSLB @ 800-321-cslb ( 2752)
Write CSLB @ P.O. Box 26000, Sacramento CA
GENERAL TERMS AND CONDITIONS
The work will be completed as quickly as possible, weather, soil and other conditions permitting.

The Seller will not be responsible for failure to make delivery when prevented by strikes or other labor conditions, accidents or necessary repairs to
machinery; by fire, floods or other adverse weather conditions; by inability to procure transportation, electric power, materials or machinery; by Government
regulation, requirements, or orders ; by acts of God, by acts of public enemies, mobs or violence, or by any other cause beyond the Seller's control.

Unless otherwise agree, it is understood that the work will be performed during regular working hours of regular working days. If overtime work is
required it is mutually agreed that an additional price, at the Seller's usual rate for such work, shall be charged to the Purchaser and he/she agrees
to pay for the same under the same terms as herein set forth.

This proposal is made on your warranty that our right to Mechanics' Lien has not been, or is not waived.

No charges for labor or material furnished by the Purchaser shall be allowed as a credit on this agreement unless authorized in writing by the Seller
at the time of the transaction.

Unless otherwise provided herein, this agreement is made at the office of Knife River Construction, Chico, California, and all payments shall
be made at such place on or before the 10th of each month and shall be for 100% (one hundred per cent) of the proportion of the contract price represented
by the work performed during the preceding month. Final payment shall be made at said office within 20 (twenty) days after completion of work covered
by this proposal.

All payments shall be made as provided for in this Contract.

The Purchaser agrees to pay the Seller as a late charge on all past due balances 1 1/2% per month or the maximum rate otherwise permitted by law
whichever is the lesser.

In the event that legal action must be taken to enforce the terms of this Agreement, the prevailing party shall be entitied to reasonable attorney fees
and costs.

Notwithstanding the rights afforded the Seller under and by virtue of the Mechanics’ Lien Law of the State of California, and further notwithstanding any
and all other terms of the herein Agreement, Seller and Purchaser agree that a default in the form of nonpayment of progress payments as per the
General Conditions of this Contract will be considered a default on the part of the Purchaser, and Seller shall have the right to immediately cease work
and collect all payments for work performed. Any such cessations of work by Seller will not be considered a default on its behalf. Seller shall not be
required to complete any and all remaining work until such time as payment in accordance with the terms of the Contract is satisfied.

This proposal is made subject to Knife River Construction's approval of customer credit.

Contractors are required by law to be licensed and regulated by the Contractors' State License Board which has
jurisdiction to investigate complaints against contractors if a compliant regarding a patent act of omissionis filed
within four years of the date of the alledged violation. A complaint regardinga latent act of omission pertaining to
structural defects must be filed within 10 years of the date of the alleged violation. Any questions concering a
contractor may be referred to the Registrar Contractors' State License Board, PO BOX 2600, Sacramento. CA ,
95826
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KIE-CON INC

3551 Wilbur Avenue, Antioch, CA 94509, (925) 754-9494 Fx (925) 754-0624
Conlractors License CA#953357, NV#0078607, DIR# 1000001161
An Equal Opportunity Employer

PROPOSAL

TO: Estimating Department Date: November 15, 2017 Page: 1of 5
Project Title: Lake Almanor Dam Bridge

Owner. Caltrans

Location: Canyondam, California

Quotation No: 17-164 Specification Na: 02-0E1804 Bid Date: 1111517

WE PROPOSE TO FURNISH ALL OF THE MATERIALS AND/OR SERVICES AS LISTED BELOW, FOR THE ABOVE NAMED JOB, FOR THE FOLLOWING PRICES AND SUBJECT TO THE TERMS AND
CONDITITIONS STATED. ALL QUANTITIES ARE APPROXIMATE ONLY AND ARE SHOWN FOR THE PURPOSE OF ESTABLISHING UNIT PRICES. THEY ARE NOT TO BE CONSIDERED AS A

GUARANTEED BILL-OF-MATERIALS.
SIDITEM APPROX. T DESCRIPTION uNIr TOTAL
NUMBER QUANTITY PRICE
63 10| ea | Furnish CA-WF60 Girders (90-100)
64 10| ea | Furmnish CA-WF60 Girders (120-130°)
65 20| ea | ErectGirders
TOTAL EXTENDED

Inserts / clips supplied by GC.

ea | Surface mounted clips

ea | Side mounted inserts

ea | Sids mounted sleevas

Tolerance of sleeves, clips or inserts is + or - 1", above price is install
only, GC to furnish.

NOTES:
1. Price includes 7.250% Sales or Use Tax. d) Any stainless steel materials.
2. Price includes the following;
a) Shop Drawings
b) Frelght allowed to jobsite
¢) Erection
3. Price excludes the following;
a) Bearing Pads
b) Epoxy coated or galvanized reinforcing.
¢) Fleld bending of stirrups.

THIS PROPOSAL INCLUDES AND IS MADE SUBJECT TO THE ATTACHED GENERAL TERMS AND CONDITIONS.

THE TERMS AND CONDITIONS OF THIS PROPOSAL ARE TO BECOME A PART OF ANY CONTRACT RESULTING FROM THIS PROPOSAL. BUYER SHALL MAKE PAYMENT IN FULL WITHOUT

RETENTION, WITHIN 30 DAYS FROM THE DATE OF SELLER'S INVOICE. A FINANCE CHARGE OF 1-1/2% (18% ANNUAL INTEREST) WILL BE ADDED TO ALL OVERDUE ACCOUNTS. BUYER AGREES
TO PAY FOR MATERIAL MANUFACTURED AND ON HAND A SELLER'S PLANT.

F.0B:  Jobsite

TERMS: As Stated Above

DELIVERY/SHIPMENT: As mutually agreed SUBMITTED BY:

TAXES: _Included in Unit Price James Dirk

SHOULD YOU DESIRE TO ENTER INTO A CONTRACT WITH US ON THE BASIS SET FORTH ABOVE AND ATTACHED HERETO, PLEASE SO INDICATE BY SIGNING AND RETURNING TO US, WITHIN 30
DAYS FROM THE DATE HEREOF, THE ORIGINAL AND ONE COPY OF THIS PROPOSAL WHICH SHALL BECOME A CONTRACT UPON, BUT NOT BEFORE, ACCEPTANCE BY OUR FIRM. UPON SUCH
IACCEPTANCE, A DULY EXECUTED COUNTERPART WILL BE RETURNED TQ YOU. UNITS STORED IN OUR PLANT LONGER THAN 4 MONTHS WILL REQUIRE FULL PAYMENT, A STORAGE FEE OF
1% PER MONTH WILL BE ADDED TO ALL UNITS NOT SHIPPED AFTER FOUR MONTHS. PRICE IS GOOD FOR 30 DAYS.

ACCEPTED: ACCEPTED:
BUYER: SELLER: KIE-CON INC.
BY: BY:

DATE: DATE: :
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SPECIAL PROVISIONS

This proposal is based upon the following additional terms and conditions:

1

2.

3

Scope of Work:

a)

Kie-Con will provide erection plans, details and calculations to the extent and scope of our work.

b) Kie-Con cannot proceed with any work without a signed contract.
Schedule:
a) This quotation is based on a mutually agreeable schedule.
Schedule: Shop Drawings 4 - 5weeks
Approval 2- 3weeks
Material Acquisition 3- 4 weeks
Production 5- 6weeks
Total 14 - 18 weeks
b) Schedule is subject to change depending on Kie-Con work load.

Erection Requirements: (at no cost to Kie-Con or Erector):

a)
b)

Price includes (1) mobilization. Each additional mobilization is subject to additional cost.
Schedule is based an the following;
Day 1 -Mob in
Day 2 - Hoist 5 Pieces
Day 3 — Hoist 5 Pieces
Day 4 - Hoist 5 Pleces
Day 5 - Hoist 5 Pieces
f. Day6 - Mob out
Schedule is based on CHP to escort trucks to jobsite at a rate of 5 per day. If CHP is unable to comply, we will not be able to
get the trucks to the jobsite as listed above and the schedule could change. If additional days are added to the schedule,
the GC is responsible for the standby time at a rate of $8,000 per day.
Girder will be erected during day time hours, during the week.
Crane(s) will be set inside the spillway next to, and centered to each span. The trucks will come behind the crane, parallel to
the bridge. For the trucks and crane to access the spillway, the differential grade cannot exceed 2%.
General Contractor shall provide free, firm, level, all weather access capable for the capacity for crane assembly, erection
and transporting equipment. If necessary, the General Contractor will provide mats, steel plates or compacted work areas.
General Contractor to ensure girders are plumb prior to removing them from the hook.
An area 40" x 40' required on level compacted ground.
Price excludes any welding, bracing, shoring, or cast-in-place concrete.
Kie-Con assumes no responsibility for site preparation and/or site damage. Kie-Con will take limited precautions but will not be
responsible for any damage to underground utilities, curbs, gutters, concrete slabs, sidewalks, pavement, trees or shrubs.
While at the jobsite, our work must be continuous, any delays that cause the erector to stay an extra day or any additional
mobilizations will be cause for a cost adjustment.
Crane & Crew standby time will be charged at $1,500/hr.
Bearing pads to be supplied and installed at elevation by others. If girders are set on greased elastomeric pads, girders shall be
braced immediately before unhoaking.
Safe place to work that complies with OSHA.
Remove or make safe any overhead or ground obstructions, including electrical wires.
Girder lines and grades performad prior to Erectors start date and verified during erection.
A representative from the General Contractor to accept final setting position of Girders.
Lane closures and traffic control provided by General Contractor.
Price is based on today’s road requirement. Any change to City, County, or Caitrans permit requirements will affect shipping
costs and will be forwarded to GC for full reimbursement.

Pap o
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4, Exclusions:

a) Field bending of stirrups shall be by others, except noled above.

b) Any precast not described in this proposal or any items that are not cast inta the precast unifs.

a) Kie-Con will install additional Contractor furnished inserts for an additional fee, depending on the quantity and type of insert.

b) Permits, traffic control, flagmen, barricades, road or lane closures, detour lights, and all Caltrans Coordination.

¢) Furnishing or installing any expansion materials, polystyrene, calking, grouting, epoxy, galvanizing, dry packing, lateral ties, bracing
and/or shoring (permanent or temporary).

d) Any fieldwork (other than erection), including but not limited (o; bracing, welding, dowels, diaphragms, onsite forming, field
bending/cutting of rebar or strand, removal of lift loops after erection, or post tensioning.

e) Any coatings, water proofing, sealing, painting, or preparation thereof.

f)  Field measurements or field surveying.

5. Certification & Inspection:
a) Kie-Con s certified by Caltrans and PCL
b) Kie-Con does not include any outside inspection. We provide in-house Quality Control which includes our own Quality Assurance and

Concrete Testing, each in accordance with ASTM, PCI, and ICBO standards & specifications.

6. Escalation:
a)  Price s valid for 30 days.
b)  Once we have signed a contract, Kie-Con will start purchasing materials. If we are directed not to cast product for three or more
months from signing, quoted price will be subject to re-evaluation based on the current market escalations.
¢)  Add 5% to cost of products cast or erected one year after bid date.

b ]
Kie-Con Inc Page 3
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GENERAL TERMS

SPECIFICATIONS: All material and workmanship furnished by the Seller, unless otherwise provided in this proposal, shall conform to
the Standard Building Code Requirements for Reinforced Concrete, Prestressed Concrete Section, and to the tolerance allowances as
prescribed by the Prestressed Concrete Institute’s latest manuals for Quality Control of Precast Prestressed and Architectural Precast
Products. All of the prestressed/precast concrete in this proposal shall be fabricated of plain gray concrete unless otherwise specified.
Manufacture shall be in accordance with our standard procedures including, but not to be limited to, mix designs, curing, surface
treatment and product handling. Certain form marks, discoloration, and air pits are characteristic of the material and should therefore
are expected on the surface of the products. The quality of the products is to be comparable to the standards of the precast industry for
structural precast concrete.

DESIGN: The Buyer retains respensibility for the suitability, accuracy, correct detalling, structural adequacy or perfarmance of designs,
engineering or specifications submitted by the Buyer and used in the structures included in this proposal. Any engineering or design
performed by the Seller will be performed in accordance with the standard of care and skill ordinarily used by members of manufacturers
practicing under the same or similar circumstances at the same time in the same locality. Such engineering or design is limited solely to
the individual companents provided under this agreement by Sefler. No building design or inspection is implied. Seller's responsibility
for any engineering or design provided by any design professional under contract to Seller shall be limited to the recoveries from the
insurance caried by such design professional. Seller shall have no responsibility for the integration of its design and product into neither
the total project design nor the manner in which its product is incorporated into the structure, which shall remain the responsibility of the
Buyer's Engineer of Record. No language in the Engineer's stamp on drawings shall add to Seller's obligations for the design. Seller
makes no other warranties, express or implied, in cannection with this Agreement or otherwise, in connection with engineering or design
provided by the Seller.

BACKCHARGES: Remedial jobsite work shall be performed by Seller using Seller's crews. No back charges will be accepted unless
approved in wriling by an autharized representative of Seller. If so autherized, invoicing of complete charges must be received in Seller's
office within 15 days of authorization to receive consideration.

ACCEPTANCE: Materials only: Acceptance shall be considered to have occurred upon delivery and unloading of material unless Buyer
provides written claim of defective materials within twenty-four hours thereof. Installation: Either a written final acceptance or final
payment from the Buyer to the Seller shall constitute a final acceptance of materials and workmanship included in this proposal for
installation. Acceptance is subject only to the guarantees of Section 7.

GUARANTEES: The Seller guarantees all workmanship and material furnished by it under this proposal to be of good workmanship
and material and in accordance with plans and specifications referred to in this proposal. SELLER MAKES AND BUYER RECEIVES
NO OTHER WARRANTIES, EXPRESSED OR IMPLIED, AND THERE ARE EXPRESSLY EXCLUDED ALL WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Seller shall be responsible to correct, repair or replace defects,
whether latent or patent, for a period of one year following completion of the work.

BUYER'S REMEDIES: Buyer's remedies with respect to any claim arising out of this order or its performance, including any claim arising
out of any defect or alleged defect in goods or services, shall be limited to the right of correction, repair or replacement al the point of
delivery specified herein of such goods or services as provided above, or, at Seller's election, to the repayment of the purchase prica. In
no event shall Seller be liable for special, indirect, consequential or incidental damages of any nature, including but not limited to loss of
ravenue, loss of us, lost profits or revenue, or Interest charges, whether arising in contract, tort (including negligence), strict liability or
otherwise with respect to the goods or services provided. Any claim of defective wark must be made within twenty-four hours of delivery
of the material and Seller shall be provided reasonable opportunity to investigate the merits of such claim.

RISK OF LOSS: The Seller shall assume Risk of loss or damage to any material included in this proposal until its material has been
delivered, unless Buyer is responsible for the transportation then Seller shall assume Risk of loss or damage to any material in this
quotation until its material has been loaded on Buyer's prepared truck or barge.

TITLE: Title to material shall pass to the Buyer upon payment in full to the Seller,

CONTRACTS: A FORMAL PURCHASE ORDER OR CONTRACT SUBMITTED IN LIEU OF A SIGNED COPY OF THIS PROPOSAL
MUST STIPULATE: “TERMS AND CONDITIONS SET FORTH IN THE ATTACHED PROPQOSAL NO. 17-164, DATED November 15
2017 ARE INCORPORATED HERIN AND SHALL GOVERN OVER ANY CONFLICTING TERMS OF THIS AGREEMENT."” SELLER
RESERVES THE RIGHT TO REJECT ANY SUBCONTRACT TENDERED, WHICH IS INCONSISTENT WITH TERMS OUTLINED
HEREIN. SELLER WILL NOT START FABRICATION UNLESS AND UNTIL A THIS AGREEMENT OR CONTRACT IS FULLY
EXECUTED.

BONDS: This price excludes all cost for payment and performance bonds, if bonding is required use 1.2 percent.

DRAWINGS: The Buyer shall furnish Seller with all information, instructions and drawings requisite for the execution of the work.
ARBITRATION: Al disputes arising in connection with the agreement except the payment of amounts due and payable shall be settled
by arbitration. The arbitration shall be held in Concord, California and conducted in accordance with the rules of the American Arbitration
Association. Judgment upon the award rendered may be entered in any court having jurisdiction or application may be made to such
court for judicial acceptance of the award and an order of enforcement, as the case may be.

INDEMNIFICATION: Seller shall indemnify and hold harmless Buyer from and against any and all claims, demands, damages and
liability to the extent arising out of the negligence or willful misconduct of Seller in its performance of the agreement.

- ___ ______ _____ _____ ]
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14. INSURANCE: Prior to commencement of the work, Seller shall furnish evidence of , and thereafter maintain the following lypes and

amounts of insurance:

s Workers' Compensation - Statutory and Employer's Liability of $1,000,000 each accident;

»  Commercial General Liability - $1,000,000 each occurrence / $2,000,000 annual aggregate Combined Single Limit;

s Automobile Liability - $1,000,000 each accident Combined Single Limit.
Seller shall provide Buyer with cerdificates of insurance evidencing such insurance as outlined above prior to beginning any work. Such
certificate shall provide for thirty (30) days advance written nofice of cancellation.

15. PAYMENT: Buyer shall pay for material manufactured and on hand at Seller’s Plant. Buyer shall make payment in full within thirty (30)
days from the date of Seller's invoice. No retention shall be held. in the event of Buyer's failure to make payment within the time
provided, Seller shall have the option, upon forty eight (48) hours’ nofice, to suspend further deliveries until such time is payment is
received. Upon resumption of deliveries, Seller shall be entitled to an equitable adjustment of contract time and price for any time lost
or additional costs of performance arising out of such suspension. Seller shall be entitled to interest on late payments at the rate of one
percenl (1%) per manth until paid in full.

16. PAYMENT SCHEDULE: Buyer shall pay for material manufactured and on hand at seller's plant.

: [T SECURITY FOR PAYMENT: Buyer shall, prior to the date for commencement of work, furnish Seller with satisfactory security for
payments in the form of an irrevocable standby letter of credit, escrow account, payment bond or other security in an amount and form,
and from a bank or surety, acceptable to Seller. Acceptance of a contract by Seller is contingent upon Seller's satisfaction with security
for payments due for the work or material.

18. LIENS: Upon payment by Buyer of amounts due Seller hereunder, Seller shall discharge and hold Buyer harmless of any liens, claims,
stop notices, or attachments, presented or file by any person ar firm performing labor or furnishing materials in connection with the work
or material furnished hereunder,

19. SCHEDULE: Seller shall deliver the materials in accordance with the schedule provided in this proposal or in accordance with a mutually
agreed schedule.

20. OVERTIME: The price or prices herein stated are based upon work being done on the basis of a normal forty hour week, Monday
through Friday. Buyer agrees to pay Seller any extra cost resulting from overfime work required by Buyer.

21. FORCE MAJEURE: Seller shall be excused for delays in the performance, in whole or In part, of any contract made on the basis of this
proposal resulting from Acts of God; fire or flood; inclement weather; strike or labor difficulties; war; riot; embargo; delays, losses or
damages in transportation; shortages of fuel and labor or materials; acts of civil or military autharities; or any other cause beyond Seller's
control and without Seller's fault,

22. LIMITATION OF LIABILITY: Seller’s liability to Buyer for any loss or damage in any manner arising out of or in connection with the
performance of this agreement shall not exceed five percent of the contract price.

23. COMPLIANCE WITH LAWS: Seller shall comply with alf laws, rules, and regulations applicable to its services.

24, SAFETY: Buyer to provide all raasonable safety requirements pertaining to Seller's work, without limiting the generality of foregoing, it
shall comply with all applicable laws, ordinances, rules, regulations and orders issued by any public or governmental body or authority,
whether federal or otherwise, including, but not limited to occupational safety and health legislation and, in addition, the safety measures
called for by the Seller.

25, DOCUMENTS: All documents, reports, data and other information developed by Seller in the performance of the agreement shall remain
the property of Seller unless otherwise specifically agreed in writing by the parties.

26. CONTROLLING LAW: This agreement shall be governed by the law of the state of California.

27. ATTORNEYS FEES: In the event of arbitration or sult In court In connection with any disputed matter arising under this Subcontract,
the prevailing party shall be entitied to recover all costs, expenses and atlorney fees in addition to any other relief granted by the court,

28. ENTIRE AGREEMENT: The terms and conditions set forth in this Proposal and any documents incorporated herein by reference,
constitute the entire agreement between Buyer and Seller, and supersede any oral or written communication unless the terms thereof
are expressly referenced and incorporated. No additional terms and conditions whether cantained in a purchase order issued by Buyer
or elsewhere, shall be binding upon Seller unless expressly agreed to in writing.

Contractor's License No. 853357
Federal 1.D. No. 01-0969687

KIECON, INC.

By: Date: , 2017

ACCEPTANCE AND AGREEMENT:

By: Date: , 2017

e ]
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Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 02-0E1804
Attachment A



Golden State Bridge, Inc.
DBE Contact Log
Contract No. 02-0E1804
Bid Date: November 15, 2017

26

Firm ID Firm/DBA Name

41039 6 RIVERS CONSTRUCTION, INC.
5270 A B S L CONSTRUCTION
40742 A'S CONTRACTORS, INC.
32142 A-1 ORNAMENTAL IRON WORKS, INC.
32335 A.J. VASCONI GENERAL ENGINEERING
42985 AARDVARK BIOLOGICAL SERVICES LLC
42662 ABT PRODUCTS AND SERVICES LTD
34153 ACE FENCE COMPANY
37357 ADANTA, INC
34145 ADH TECHNICAL SERVICES, INC.
16345 ALERT-O-LITE, INC
43690 ALFARO GENERAL ENGINEERING
41902 ALFRED CIVIL ENGINEERING, INC
40963 ALL AMERICAN ASPHALT SEALING INC
15324 ALLEN GILL CONSTRUCTION, INC.
33825‘}AMERICAN STEEL PLACERS, INC.
37715 APADANA ENGINEERING, INC.
38747 APEX CIVIL ENGINEERING
42019 ARCHITECTURAL UNLIMITED BUILDING CO.
29364 AURORA INDUSTRIAL HYGIENE
1695 AVA K EARLY
38119 AXNER EXCAVATING, INC.
40442 BA CONSTRUCTION, INC.
41022 BANAGA CONSTRUCTION, INC
21117 BAY LINE CUTTING & CORING, INC.
33659 BC SCHMIDT CONSTRUCTION, INC.
77|BERT W SALAS, INC.
15216 BLACK GOLD INDUSTRIES
41963 BLUE CABLE INC
39330 BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.

| 10/9/2017
- 10/9/2017|

10/9/2017
| 10/9/2017

1st Contact Comments

| 10/9/2017
' 10/9/2017
| 10/9/2017
| 10/9/2017
' 10/9/2017

10/9/2017 Not Bidding

10/9/2017:

10/9/2017

© 10/9/2017

10/9/2017

- 10/9/2017

10/9/2017

'~ 10/9/2017
© 10/9/2017
'~ 10/9/2017
© 10/9/2017 |
'~ 10/9/2017 Not Bidding
© 10/9/2017
- 10/9/2017

10/9/2017
| 10/9/2017
| 10/9/2017

10/9/2017

| 10/9/2017

10/9/2017

' 10/9/2017

111/6/2017

Follow Up Comments

111/6/2017

11/6/2017

111/6/2017

11/6/2017
11/6/2017
11/6/2017
11/6/2017
11/6/2017

111/6/2017
111/6/2017
111/6/2017,
1 11/6/2017

11/6/2017|

11/6/2017

11/6/2017|

111/6/2017

11/6/2017

111/6/2017|
11/6/2017

11/6/2017|
11/6/2017

11/6/2017|

111/6/2017

11/6/2017

111/6/2017|

11/6/2017
11/6/2017
11/6/2017
11/6/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 02-0E1804
Bid Date: November 15, 2017

Firm ID Firm/DBA Name 1st Contact Comments Follow Up Comments
31 42309 BROOKLYN SWEEPS, INC 10/9/2017 111/6/2017
32 10544 BUENA VISTA LANDSCAPE, INC 10/9/2017 111/6/2017
33 30173 BURKE CONSTRUCTION 10/9/2017 111/6/2017|
34| 41061 BWW & COMPANY 10/9/2017 111/6/2017
35 8268 C & L DRILLING CO 10/9/2017 111/6/2017
36 13602 CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE 10/9/2017 11/6/2017
37 42421 CAPITOL TRAFFIC SERVICES INC © 10/9/2017 111/6/2017
38 39528 CE GREEN INC. - 10/9/2017 11/6/2017
39 33135 CINDY BALES ENGINEERING, INC. '~ 10/9/2017 111/6/2017|
40 40089 CINDY TRUMP INC DBA LINDY'S COLD PLANING 10/9/2017 11/6/2017
41 41250 CLEAR CREEK CONSTRUCTION INC. 10/9/2017 111/6/2017
42 33473 CMC TRAFFIC CONTROL SPECIALIST ~ 10/9/2017 111/6/2017
43 27356 COLEMAN CONSTRUCTION 10/9/2017 111/6/2017
44 42591 COLEMAN ENVIRONMENTAL ENGINEERING INC | 10/9/2017 111/6/2017
45 43013!CONCRETE LANDSCAPE SERVICES | 10/9/2017 111/6/2017
a6 500 CONSTRUCTION AREA SIGNS, INCORPORATED 10/9/2017 111/6/2017|
47 31969 CONTECH CONCRETE TECHNIQUES, INC | 10/9/2017 111/6/2017
48 36742 CONTRACTOR SERVICES GROUP, INC. 10/9/2017 11/6/2017
49 42226 DECO PAVE | 10/9/2017 11/6/2017
50 41844 DEXTEROUS CONSTRUCTION | 10/9/2017| 11/6/2017
51 17169 DIAMOND DRILLING COMPANY | 10/9/2017 11/6/2017
52 7106 DILLARD ENVIRONMENTAL SERVICES | 10/9/2017 111/6/2017|
53, 20 DIRT & AGGREGATE INTERCHANGE, INC | 10/9/2017 11/6/2017|
54 42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, | | 10/9/2017 111/6/2017|
55 42619 DLD STRUCTURAL BUILDERS & FABRICATORS 10/9/2017| 111/6/2017
56 43116 DON H MAHAFFEY DRILLING CO | 10/9/2017 11/6/2017
57 38712 DREAMBUILDER CONSTRUCTION CORP '~ 10/9/2017| 11/6/2017
58 37718 E-NOR INNOVATIONS INC. 10/9/2017 | 111/6/2017
59 31492 E.JASPER WRKG. (DEMO) & TRKG '~ 10/9/2017 111/6/2017
60 24176 EAGLE ENGINEERING AND CONSTRUCTION, INC 10/9/2017 11/6/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 02-0E1804
Bid Date: November 15, 2017

Firm ID Firm/DBA Name | 1st Contact Comments  Follow Up Comments
61 25021 EE ELECTRIC, INC | 10/9/2017 111/6/2017
62 39513 ERNEST B. DEE | 10/9/2017 11/6/2017
63 13016 EW CORPORATION INDUSTRIAL FABRICATORS | 10/9/2017 11/6/2017
64 36272 EXBON DEVELOPMENT, INC. | 10/9/2017| 11/6/2017
65 39845 FCS STRIPING, SEALING AND PAVING, INC. | 10/9/2017| 11/6/2017
66 43341 FFKM ENGINEERING CONSTRUCTION, INC. | 10/9/2017| 11/6/2017
67 4952 FINE GRADE EQUIPMENT, INC. | 10/9/2017 11/6/2017
68 29335 FORCE TRAFFIC CONTROL, INC. | 10/9/2017 11/6/2017
69 14717 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 10/9/2017 11/6/2017
70 4823 FRANK ZABEL TRUCKING, INC. 10/9/2017 11/6/2017
71 29381 G. W. PEOPLES CONTRACTING CO., INC, '~ 10/9/2017| 11/6/2017
72 34507 GERONIMO CONCRETE, INC. '~ 10/9/2017| 11/6/2017
73 31176 GLOBAL ROAD SEALING, INC | 10/9/2017| 11/6/2017
74 30795 GONZALES, SUAREZ & ASSOCIATES, INC. - 10/9/2017 111/6/2017
75 31060 GR SUNDBERG, INC. - 10/9/2017 11/6/2017
76 20535 HAMANAKA PAINTING CO. ~ 10/9/2017 11/6/2017
77 42780 HEIR & SON CONSTRUCTION, INC  10/9/2017 '11/6/2017
78 35158 HERCON COMPANY, INC. '~ 10/9/2017 111/6/2017
79 43747 HIGHBALL SIGNAL, INC. ' 10/9/2017 111/6/2017
80 42048 HILLSIDE DRILLING, INC. 7 10/9/2017‘ 11/6/2017
81 33587 INDUSTRIAL BATTERY SERVICES 10/9/2017 111/6/2017
82 12174 INTERWEST PACIFIC, LTD. 10/9/2017! 111/6/2017
83| 42290 IRB CONSTRUCTION, INC. | 10/9/2017 11/6/2017
84 43187 J. CARDENAS INC | 10/9/2017 11/6/2017
85 43169 JAHN ENGINEERING, INC | 10/9/2017 111/6/2017
86 38962 K & G CONCRETE INC | 10/9/2017 11/6/2017
87 447 KR C SAFETY CO. INC. 10/9/2017 | 11/6/2017
88 20410i|<. W. EMERSON, INC. 10/9/2017 111/6/2017|
89 37235 KA'PEL CONSTRUCTION INC. 10/9/2017 | 11/6/2017
90 39756 KELLEY EROSION CONTROL, INC 10/9/2017| 11/6/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 02-0E1804
Bid Date: November 15, 2017

Firm ID Firm/DBA Name 1st Contact Comments Follow Up Comments
91 30847 KERN COUNTY CUSTOM CONCRETE ~ 10/9/2017 11/6/2017
92 40497 KIONA LANDSCAPING ~ 10/9/2017 11/6/2017
93 44395 KPA CONSTRUCTORS, INC. '~ 10/9/2017 111/6/2017
94 35025 KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION  10/9/2017 111/6/2017
95 39322 LA FIRMA INC. © 10/9/2017 111/6/2017
96 29429 LARRANAGA TRUCKING, INC. ~ 10/9/2017 111/6/2017
97 43661 LEE CRIPPEN DEMOLITION 10/9/2017 11/6/2017
98 38027 LEINAIA'S TRANSPORTATION ~ 10/9/2017 11/6/2017
99 31286 LNA CONCRETE STRUCTURES, INC. © 10/9/2017 11/6/2017|
100 42324 LOWERS WELDING & FABRICATION, INC. ~ 10/9/2017 11/6/2017
101 37039 LUCAS BUILDERS, INC. | 10/9/2017| 11/6/2017
102 30736 M & S ENVIRONMENTAL LANDSCAPES, INC - 10/9/2017, 111/6/2017
103 34508 MAD STEEL INC. ~ 10/9/2017 111/6/2017
104 36949 MARTINI DRILLING CORP. ' 10/9/2017, 11/6/2017
105 27969 MC CULLOUGH CONSTRUCTION INC - 10/9/2017 111/6/2017|
106 14906 METCO | 10/9/2017| 111/6/2017
107 4481 MORALES CONTRACTING SERVICES | 10/9/2017| 11/6/2017
108 40840 MV CONSTRUCTION, INC. | 10/9/2017 111/6/2017
109 41765 NATURAL INVESTIGATIONS COMPANY, INC | 10/9/2017 11/6/2017
110 43550 NEVADA BARRICADE & SIGN COMPANY, INC. | 10/9/2017 11/6/2017
111 35955 NEWLAND ENTITIES, INC | 10/9/2017 11/6/2017
112, 32107 NIELSON CONSTRUCTION | 10/9/2017 11/6/2017
113 217 NITTA EROSION CONTROL - 10/9/2017 11/6/2017
114 34396 NORTHERN INDUSTRIAL ELECTRIC - 10/9/2017 11/6/2017
115 40834 NUNO IRON & MFG, INC '~ 10/9/2017 11/6/2017
115[ 43476 OLIVER ENGINEERING CONSTRUCTION - 10/9/2017 11/6/2017
117 21950 PAPILLON BUILDERS '~ 10/9/2017 11/6/2017
118 39218 PC&N CONSTRUCTION, INC ~ 10/9/2017 111/6/2017
119 41912 PRECISION GRADING & PAVING '~ 10/9/2017 11/6/2017
120 34174 PROFESSIONAL CONCRETE SAWING INC. _10/9/2017 11/6/2017.
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 02-0E1804
Bid Date: November 15, 2017

Firm ID Firm/DBA Name 1st Contact Comments Follow Up Comments
121 42531 PRUNUSKE CHATHAM, INC 10/9/2017 111/6/2017
122 5616 QUALITY HYDROSEEDING & RESTORATION | 10/9/2017 111/6/2017
123 33524 QUIMU CONTRACTING, INC. 10/9/2017 111/6/2017
124 39828 R. DUGAN CONSTRUCTION, INC. - 10/9/2017 111/6/2017
125 37684 R.A. MARTIN CONSTRUCTORS, INC '~ 10/9/2017 11/6/2017
126 34501 ROBERT'S BACKHOE SERVICE, INC. 10/9/2017 11/6/2017
127 32785 RUPERT CONSTRUCTION SUPPLY, LP '~ 10/9/2017 11/6/2017
128 37693 S.T. RHOADES CONSTRUCTION, INC. 10/9/2017 11/6/2017
129 9101 SEAN CONSTRUCTION & DEVELOPMENT 10/9/2017 111/6/2017
130 32035 SIERRA COMMUNICATIONS & CONSTRUCTION, INC. ~ 10/9/2017 111/6/2017
131 38758 SITE WORK SOLUTIONS ~ 10/9/2017 111/6/2017|
132 9241 SITEWORKS CONSTRUCTION, INC ~ 10/9/2017 11/6/2017
133 32232 STATEWIDE STRIPES, INC ' 10/9/2017 111/6/2017
134 39899 STONY CREEK GENERAL ENGINEERING ~ 10/9/2017 11/6/2017
135 42109 STORMWATER SPECIALISTS INC '~ 10/9/2017| 11/6/2017
136 38721 T AND S DVBE, INC. '~ 10/9/2017 11/6/2017
137 42433 TRAFFIC CONTROL PROS 10/9/2017 11/6/2017
138 40470 TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP | 10/9/2017 11/6/2017
139 40665 TRINITY VALLEY CONSULTING ENGINEERS, INC | 10/9/2017 11/6/2017
140 27723 TUCKER TECHNOLOGY INC | 10/9/2017| 11/6/2017
141 38300 TULLY INC. | 10/9/2017 Not Bidding | 11/6/2017
142 38525 TYRRELL RESOURCES, INC. | 10/9/2017 11/6/2017
143| 32609 UGE & ECS, INC. | 10/9/2017 111/6/2017
144 39166 V A P CONSTRUCTION INC.  10/9/2017 11/6/2017
145 1045 VALVERDE CONSTRUCTION, INC '~ 10/9/2017 11/6/2017
146 39572 VERIDICO GROUP, INC 10/9/2017 111/6/2017
147 27011 VINTAGE PAVING COMPANY, INC. '~ 10/9/2017 111/6/2017
148 41176 WALLACE STRUCTURES © 10/9/2017 111/6/2017
149 42704 WELDON WORKS, INC. ~ 10/9/2017 111/6/2017
150 42783 WEST PACIFIC ELECTRIC COMPANY _10/9/2017 11/6/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 02-0E1804
Bid Date: November 15, 2017

151
152

Firm ID

43356;WILLOW HAWK INC
30066 WRECO

Firm/DBA Name

1st Contact Comments Follow Up Comments

10/9/2017 111/6/2017
10/9/2017 | 11/6/2017
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Unified Certification Program

Back To Query Form

Search Returned 152 Records

Page 1 of 102

Fri Oct 06 15:59:18 PDT 2017

Query Criteria
District: 02

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290
TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1575 REMOVE
BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920
STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2021 HYDROSEEDING C2030
EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C3901
ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-
DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE
STRUCTURE C5111 CONCRETE OVERLAY, DRILL & BOND C5124 ERECT PRECAST CONCRETE
C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C6200
ALTERNATIVE PIPE CULVERT C7006 CORRUGATED STEEL PIPE INLET & RISER C7200 ROCK
SLOPE PROTECTION C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE
METAL PUMPING PLANT METAL C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320
METAL BEAM GUARD RAILING C8330 METAL RAILING C8405 THERMOPLASTIC TRAFFIC
STRIPING & MARKING C8602 SIGNAL & LIGHTING C8851 Lead Compliance C8852 SWPPP Planning

C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

https://ucp.dot.ca.gov/QuerySubmit.do

41039
6 RIVERS CONSTRUCTION, INC.
200 REDWOOD GROVE RD

HOOPA
CA
95546

P O BOX 1431

HOOPA
CA
95546

DBE
6riversconstruction@gmail.com
ZANE E JR GRANT

(530)

515-7563

(530)
625-4716

(530)

625-5423

DEPARTMENT OF TRANSPORTATION
08; 12; 23; 45; 47, 53;

01; 02;

237310; 238110; 238910; 484220; 488490;

C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL;
C3901 ASPHALT CONCRETE; C9602 BOTTOM DUMP
TRUCKING; C2700 CEMENT TREATED BASE; C1940 DITCHES
EXCAVATION; C2602 AGGREGATE BASE; C1211 TRAFFIC
FLAGGERS; C9606 WATER TRUCK ; C9607 END DUMP
TRUCK ; C1601 CLEARING & GRUBBING; C2201 FINISHING
ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200
CONSTRUCTION AREA SIGNS; C1910 GRADING; C1925
SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1970
EMBANKMENT CONSTRUCTION; C2501 AGGREGATE
SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

10/6/2017



GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

ARE YOU BIDDING?

O YES 0[O NO

CO. NAME:

Please fax back to: 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 02-0E1804
Bridge Replacement
Plumas County near Canyon Dam at Lake Almanor Spillway
Bid Date: Wednesday November 15, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Construction Area Signs, Traffic Control, Lead Compliance Plan, Type IlI
Barricade, Temp. Pavement Marking, Temp. Traffic Stripe, Temp. Signal System, P.C.M.S., Temp. Railing (Type
K), Temp. Crash Cushion System, Temp. Crash Cushion Module, Temp. Traffic Screen, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Cover, Temp.
Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Silt Fence, Street Sweeping, Temp.
Concrete Washout, Asbestos Compliance Plan, Asbestos Removal, Treated Wood Waste, Bird Nesting Exclusion
Devices, Temp. High-Visibility Fence, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Structure
Excavation, Structure Backfill, Hydromulch, Compost Sock, Hydroseed, Incorporation Materials, Finishing
Roadway, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C, D and F), Place
Hot Mix Asphalt (Misc. Area), Tack Coat, Cold Plane Asphalt Concrete Pavement, 36” Permanent Steel Casing,
24” & 36" CIDH Concrete Piling, 24” CIDH Concrete Piling (Rock Socket), Structural Concrete, Minor Concrete,
Drill and Bond Dowel, Furnish and Erect Precast Prestressed Concrete, Joint Seal, Rebar, Prepare Concrete
Bridge Deck Surface, Furnish and Place Polyester Concrete, Bridge Removal, 24” Alternative Pipe Culvert, 24”
Temp. Culvert, Corrugated Steel Pipe Arch, 24” Steel Flared End Section, 24" x 18” Steel Flared End Pipe Arch
Section, Remove Culvert, Reset Rock Slope Protection, Misc. Iron and Steel, Misc. Metal, Obliterate Surfacing,
Temp. Fence (Type CI-6), Reset Gate, Delineator (Class 2), Temp. Delineator (Class1), Marker, Object Marker,
Remove Marker, Remove Roadside Sign, Reset Milepost Marker, Furnish Single Sheet Aluminum Sign, Roadside
Sign — One Post, Midwest Guardrail System, Vegetation Control, Transition Railing, End Anchor Assembly,
Alternative In-Line Terminal System, Intermediate Anchor Assembly, CA ST-20S Bridge Rail, Remove Guardrail,
Salvage Metal Bridge Railing, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Maintaining
Existing Traffic Mgmt. System Elements During Construction.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia,
CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at
www.dot.ca.gov/hg/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at
mfox@gsbridge.com.

3701 Mallard Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001



GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs.
Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001.
Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or

dave@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in
order to bid on public works projects. Registration with The D.L.R. costs $300 and covers the fiscal year (July 1 to June
30th). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-Works/Contractors.html.

We are an Equal Opportunity Employer

3701 Mallard Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001



Miquela Fox

From: Ava Early <akearly@sbcglobal.net>
Sent: Monday, October 09, 2017 5:51 PM
To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804

Good Afternoon, Miquela Fox.

We will not be offering a bid on the Caltrans 02-0E1804(2) project near Lake Almanor.
Keep us in mind for fulture projects.

good luck with your bid.
Kindest Regards,
Ava Early

Ava K. Early

530 365-5848 Office
530 365-2068 Fax
530 604-5848 Mobile

On Monday, October 9, 2017 9:41 AM, Miquela Fox <mfox@gsbridge com> wrote:

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804, Bridge Replacement in Plumas Co. near Canyon Dam at
Lake Almanor Spillway as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid
with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX



Miquela Fox

From: Estimating TullyGroup <estimating@tullygroup.com>
Sent: Monday, October 09, 2017 10:27 AM

To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804

Hello.

Thank you for the invitation to bid Caltrans 02-0E1804. We have added this project to our upcoming bids list for further review. We'll be sure to send
you our proposal closer to the bid date. Thanks again,

Regards,

Frances Burnett

Estimating Department

Tully Consulting Group

1650 N. Lincoln St, Suite A, Dixon, CA 95620
Office: {T07) 693-1926 | Fax: (707} 471-0318
estimating@tullyeroup.com | www tullveroup.com

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
DIR Registration Number: 1000024960, Exp. 6/30/2018

On Mon, Oct 9. 2017 at 10:15 AM, robintully8 <robintully8@gmail.com> wrote:

Robin

----—-- Original message -----—---

From: Miquela Fox <mfox//gsbridge com>
Date: 10/9/17 9:40 AM (GMT-08:00)

To: Miquela Fox <mfox@gsbridge com>
Subject: Caltrans Contract No. 02-0E1804

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804, Bridge Replacement in Plumas Co. near Canyon Dam at Lake Almanor
Spillway as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MiIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

{825) 372-8000

925) 372-8001 FAX



Miquela Fox

From: Steven Chen <stvnenator@gmail.com>
Sent: Monday, October 09, 2017 11:53 AM
To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804

Thank you for the invitation, but we are unable to participate at this time.

Steven Chen
(6503 224-9375
stanenilor ¢ gmail com
e
N
PRI Aurdvark
& ) Hiological Setvices 1L

DGS MicroBusiness #1799442; CPUC WMBE Vaon #14040024; CUPC DBE #42985

On Mon, Oct 9, 2017 at 9:40 AM, Miquela Fox <mfox@gsbridge com> wrote:

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804, Bridge Replacement in Plumas Co. near Canyon Dam at Lake Almanor
Spillway as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

{825) 372-8001 FAX



Miquela Fox

From: Miguela Fox

Sent: Monday, October 09, 2017 9:44 AM

To: 'Keavon Guillory (keaven@kandgconcrete.com)'
Subject: Caltrans Contract No. 02-0E1804
Attachments: 02-0E1804 Invitation to Bid-DBE.pdf

Contacts: Keavon Guillory

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804, Bridge Replacement in Plumas Co. near Canyon Dam at Lake Almanor Spillway as a
General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAaX



Miquela Fox

From: Darin Martini <martinidrilling@yahoo.com>
Sent: Monday, November 06, 2017 2:36 PM

To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804-Follow Up
NOT BIDDING

Darin Martini Martini Drilling Corp 15571 Chemical Ln. Huntington Beach, CA 92649 714.715.2715 714.373.6322 (f)

On Monday, November 6, 2017 2:36 PM, Miquela Fox <mfox@qgsbridge com> wrote:

| am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc, is bidding on Caltrans
Contract No. 02-0E1804, Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are
encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX



Miquela Fox

From: Claudia Chambers <admin@kelleyerosioncontrol.com>
Sent: Monday, November 06, 2017 2:37 PM

To: Miquela Fox

Subject: RE: Caltrans Contract No. 02-0E1804-Follow Up

We are still looking at this, be back soon.
Thank you
Claudia

Claudia J. Chambers CPESC, CISEC, QSP
claudia@kelleyerosioncontrol.com

KELLEY EROSION CONTROL, INC.

2395-B Tampa Street

Reno, NV 88512

(775) 322-7755 Fax (775) 322-6606 Cell (775} 741-8875

From: Miquela Fox [mailto: i

Sent: Monday, November 06, 2017 2:36 PM

To: Miguela Fox

Subject: Caltrans Contract No. 02-0E1804-Follow Up

1 am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804,
Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our
Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

{925) 372-8000

(925) 372-8001 FAX



Miquela Fox

From: Miquela Fox

Sent: Monday, November 06, 2017 3:40 PM

To: ‘Edward Marmolejo’

Subject: RE: Caltrans Contract No. 02-0E1804-Follow Up

http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php

This information and information on all of Caltrans Projects can be found at the link above. On this particular project, the EE is $7,600,000 and the DBE goal is
8%.

MIQUELA Fox

GOLDEN STATE BRIDGE. INC.
3701 MALLARD DRIVE
BenIcia, CA 84510

(925) 372-B000C

{925) 372-8001 FAX

From: Edward Marmolejo [mailto: bravopacific@hotmail.com]
Sent: Monday, November 06, 2017 2:42 PM

To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804-Follow Up

Miguela:

Thank you for sending us invitations to bid on your projects. In order to prevent your invitations to go unanswered or deleted, please always
provide two essential pieces of information and | will always respond accordingly. Please indicate what the engineer's estimate for the entire
project is and what if any is the required DBE/MBE/SBE goal. We cannot respond for your good faith unless we have this information.

Edward Marmolejo, President

Bravo Pacific, Inc. dba:

MARMOLEJO CONTRACTORS, INC.

11818 Fairway Dr.

Yucaipa, California. 92399

Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Miquela Fox <mfox@gsbridge.com>

Sent: Monday, November 6, 2017 2:35 PM

To: Migquela Fox

Subject: Caltrans Contract No. 02-0E1804-Follow Up

1 am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-
OE1804, Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are encouraging DBE Companies to bid with
us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 Fax



Miquela Fox

From: Edward Marmolejo <bravopacific@hotmail.com>
Sent: Monday, November 06, 2017 2:42 PM

To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804-Fallow Up
Miquela:

Thank you for sending us invitations to bid on your projects. In order to prevent your invitations to go unanswered or deleted, please always
provide two essential pieces of information and | will always respond accordingly. Please indicate what the engineer's estimate for the entire
project is and what if any is the required DBE/MBE/SBE goal. We cannot respond for your good faith unless we have this information.

Edward Marmolejo, President

Bravo Pacific, Inc. dba:

MARMOLEJO CONTRACTORS, INC.

11818 Fairway Dr.

Yucaipa, California. 92399

Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Miquela Fox <mfox@gsbridge.com>

Sent: Monday, November 6, 2017 2:35 PM

To: Miguela Fox

Subject: Caltrans Contract No. 02-0E1804-Follow Up

I am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-
0E1804, Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are encouraging DBE Companies to bid with
us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENIcIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX



Miquela Fox

From: Steve Rhoades <steve@strhoadesinc.com>
Sent: Monday, November 06, 2017 2:55 PM

To: Miquela Fox

Subject: RE: Caltrans Contract No. 02-0E1804-Follow Up
Miquela,

We will be guoting this project.
Thanks,

Steve Rhoades President

S5.T. Rhoades Construction Inc.
530-223-9322

Fax 530-223-9222

From: Miquela Fox [mailto:mfox@gsbridge.com]
Sent: Monday, November 6, 2017 2:36 PM

To: Miquela Fox <mfox@gsbridge.com>

Subject: Caltrans Contract No. 02-0E1804-Follow Up

I am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804,
Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our
Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-B001 FAX



Miquela Fox

From: Julie Tatom <juliet@axnerexcavating.com>
Sent: Monday, November 06, 2017 3:01 PM

To: Miquela Fox

Subject: Re: Caltrans Contract No. 02-0E1804-Follow Up

We will not be bidding

Thank you

Julie

Sent from my iPhone

On Nov 6, 2017, at 2:35 PM, Miquela Fox <mfox@gsbridge.com> wrote:
I am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No.
02-0E1804, Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are encouraging DBE Companies to
bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX

<02-0E1804 Invitation to Bid-DBE.pdf>



AUSTIN ENT
+42 6615899984
W R 2y FM P.001/002
GOLDEN
BRIDGE, INC.
RIDGE, INC.
Engingers & Contractors
ARE YOU BIDDING? '

: E:YES Uﬁo [,, i i: JY‘S"'
&ongsﬁto:w
Invitation to Bid

Golden State Bridge, Inc. is soliciting DBF sub / supplier quotes from
Caltrans certified or other Participating agency for;

PAGE _81/@1

Caltrans Contract No. 02-0E1804
Bridge Replacement
Plumas County near Canyon Dam at Lake Almsanor Spillway
Bid Date: Wednesday November 13,2017 at 2:00 pm

Sub Trades needed, but not limited to: Construction Area Signs, Traffic Control, Lead Compliange Flan, Typa lil
Barrlcade, Temp, Pavement Marking, Temp. Traffle Stripe, Temp. Signal System, P.C.M.S,, Temp. Railing (Type
K), Tarnp. Crash Cyshion System, Temp, Crash Cushion Module, Temp. Traffic Screen, Prepara SWPPP, Raln
Event Action Plan, Storm Water Sampling and Analysis DRay, Storm Water Annual Report, Temp. Cover, Temp.,
Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp, Silt Fence, Street Sweeping, Temp.
Concrata Washout, Asbestes Com pliance Plan, Asbestos Removal, Treated Wood Waste, Bird Nesting Exelusion
Devices, Temp, High-Visibllity Fence, Clesring and Grubbing, Roadway Excavation, Shouldgr Backing, Structure
Excavatlon, Structure Backfill, Hydromuleh, Compost Sock, Hydroseed, Incorporation Materlals, Finishing
Roadway, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C, D and F), Place
Hot Mix Asphalt {Mis¢, Area), Tack Coat, Cold Plane Asphait Concrete Pavement, 36” Permenent Steei Casing,
24" & 36" CIDM Concrete Piling, 24° CIDH Concrete Piling (Rock Socket), Structursl Concrete, Minor Concrete,
Drill and 8end Cawel, Furnish and Erect Precast Prestressed Concrate, Joint Seal, Rebar, Prapare Concrete
Bridge Dack Surface, Furnish and Place Polyester Conerate, Bridge Removal, 24* Alternative Pipe Culvert, 24"
Temp. Culvert, Corrugated Stee| Plpa Arch, 24” Steel Flared End Section, 24” x 18" Stael Flared End Pipe Arch
Section, Remove Culvert, Reset Ruck Slope Protactien, Misc, Iron and Steel, Misc. Metal, Oblitarate Surfacing,
Tamp, Fance (Type Cl-6), Reset Gate, Dellneator (Class 2), Temp, Delinsator {Class1), Marker, Object Marker,
Remove Marker, Remove Roadside Slgn, Reset Milepost Marker, Furnish Single Sheet Aluminum Sign, Roadside
Sign - One Post, Midwest Guardrail Systam, Vegetation Control, Trans!tian Railing, End Anchor Assem bly,
Alternative In-Line Terminal System, Intermediate Anchor Assembly, CA ST-205 Bridge Rall, Remove Guardrall,
Salvage Metal Bridge Raili ng, Thermoplastic Pavement Marking, Thermaplastic Traffic Stripe, Malntaining
Exlsting Trafflc Mgmt, System Elements During Construction.

ALL ITEMS CAN BE BID IN FULL OR FARTIAL QUANTITIES,

Plans for this project are availeble for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia,
CA 94510 between the hours of 8:00 and $:00 pm. Theplanscnnboalsobedwnloadadforﬁu at
v If you would like the Plans and Specs emalled, pleass send Your request 1 Miquela Fox at

mfox@gsbridge com,

S701 Mailwd D (928) 272-9000
Barids, CA 84810 Fax (826) 372-8001



Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 02-0E1804
Attachment B



GOLDEN STATE BRIDGE, INC An Equal Opportunity Employer... Page 1 of 2

Ad ID: 13942 Date Of Advertisement: Oct 05, 2017

GOLDEN STATE BRIDGE, INC

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or
material suppliers for the following project

Reference: 02-0E1804
Project Title: Bridge Replacement

Near Canyon Dam at Lake Almanor Spillway on Route 89

gengent Location: Located in Plumas County, CA

Owner: The State of California, Department of Transportation
Bid Date / Time: Nov 15, 2017 at 02:00 PM
We are requesting bids for the following trades and/or material suppliers:

Construction Area Signs, Traffic Control, Lead Compliance Plan, Type 1l Barricade, Temp. Pavement
Marking, Temp. Traffic Stripe, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Temp. Crash
Cushion System, Temp. Crash Cushion Module, Temp. Traffic Screen, Prepare SWPPP, Rain Event Action
Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Cover, Temp. Drainage
Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Silt Fence, Street Sweeping, Temp.
Concrete Washout, Asbestos Compliance Plan, Asbestos Removal, Treated Wood Waste, Bird Nesting
Exclusion Devices, Temp. High-Visibility Fence, Clearing and Grubbing, Roadway Excavation, Shoulder
Backing, Structure Excavation, Structure Backfill, Hydromulch, Compost Sock, Hydroseed, Incorporation
Materials, Finishing Roadway, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt
Dike (Type C, D and F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Cold Plane Asphalt Concrete
Pavement, 36” Permanent Steel Casing, 24” & 36 CIDH Concrete Piling, 24” CIDH Concrete Piling (Rock
Socket), Structural Concrete, Minor Concrete, Drill and Bond Dowel, Furnish and Erect Precast Prestressed
Concrete, Joint Seal, Rebar, Prepare Concrete Bridge Deck Surface, Furnish and Place Polyester Concrete,
Bridge Removal, 24 Alternative Pipe Culvert, 24” Temp. Culvert, Corrugated Steel Pipe Arch, 24" Steel
Flared End Section, 24” x 18" Steel Flared End Pipe Arch Section, Remove Culvert, Reset Rock Slope
Protection, Misc. Iron and Steel, Misc. Metal, Obliterate Surfacing, Temp. Fence (Type CI-6), Reset Gate,
Delineator (Class 2), Temp. Delineator (Class1), Marker, Object Marker, Remove Marker, Remove Roadside
Sign, Reset Milepost Marker, Furnish Single Sheet Aluminum Sign, Roadside Sign — One Post, Midwest
Guardrail System, Vegetation Control, Transition Railing, End Anchor Assembly, Alternative In-Line
Terminal System, Intermediate Anchor Assembly, CA ST-20S Bridge Rail, Remove Guardrail, Salvage
Metal Bridge Railing, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Maintaining Existing
Traffic Mgmt. System Elements During Construction.

Bid documents can be viewed at or obtained from:

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701
Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be
also be downloaded for free at www.dot.ca.gov/hg/esc/oe. If you would like the Plans and
Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit,
and/or insurance needs. Also, let us know if you need assistance in obtaining necessary
equipment, supplies, or materials for this project. If you are interested in submitting a
subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have
any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or
dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with
The D.LR. (Department of Industrial Relations) in order to bid on public works projects.
Registration with The D.L.R. costs $300 and covers the fiscal year (July 1 to June 30th). To

https://www.constructionbidsource.com/ads/print/13942 10/5/2017



GOLDEN STATE BRIDGE, INC An Equal Opportunity Employer... Page 2 of 2

verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-
Works/Contractors.html.

GOLDEN STATE BRIDGE, INC
3701 MALLARD DRIVE
BENICIA, CA 94510
Phone: (925) 372-8000 Fax: (925) 372-8001
Email: MFOX@GSBRIDGE.COM
MIQUELA FOX

Published on Oct 05, 2017 by
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

https://www.constructionbidsource.com/ads/print/13942 10/5/2017



Miquela Fox

From: Construction Bid Source <contact@constructionbidsource.com>
Sent: Thursday, October 05, 2017 12:55 PM

To: Miquela Fox

Subject: Your Good Faith AD was posted for project: Bridge Replacement

Your DBE AD Has Been Placed

Project Title: Bridge Replacement

Your DBE Advertisement has been placed on the Construction
Bid Source website.

To view your live DBE AD - Click Here
To edit, delete or make the ad live or not Click Here

If you have any questions please contact us at (888) 786-9450
Construction Bid Source



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 1

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 02-0E1804. 1 results found.

Contractor: Golden State Bridge, Inc. Contact: David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 Fax: 925-372-8001 Email: dave @gsbridge.com

Services needed: Construction Area Signs, Traffic Control, Lead Compliance Plan, Type
I11 Barricade, Temp. Pavement Marking, Temp. Traffic Stripe, Temp. Signal System,
P.C.M.S., Temp. Railing (Type K), Temp. Crash Cushion System, Temp. Crash Cushion
Module, Temp. Traffic Screen, Prepare SWPPP, Rain Event Action Plan, Storm Water
Sampling and Analysis Day, Storm Water Annual Report, Temp. Cover, Temp. Drainage
Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Silt Fence, Street
Sweeping, Temp. Concrete Washout, Asbestos Compliance Plan, Asbestos Removal, Treated
Wood Waste, Bird Nesting Exclusion Devices, Temp. High-Visibility Fence, Clearing and
Grubbing, Roadway Excavation, Shoulder Backing, Structure Excavation, Structure Backfill,
Hydromulch, Compost Sock, Hydroseed, Incorporation Materials, Finishing Roadway, Class
2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C, D and F),
Place Hot Mix Asphalt (Misc. Area), Tack Coat, Cold Plane Asphalt Concrete Pavement, 36"
Permanent Steel Casing, 24" & 36" CIDH Concrete Piling, 24" CIDH Concrete Piling (Rock
Socket), Structural Concrete, Minor Concrete, Drill and Bond Dowel, Furnish and Erect
Precast Prestressed Concrete, Joint Seal, Rebar, Prepare Concrete Bridge Deck Surface,
Furnish and Place Polyester Concrete, Bridge Removal, 24" Alternative Pipe Culvert,
24"Temp. Culvert, Corrugated Steel Pipe Arch, 24" Steel Flared End Section, 24" x 18" Steel
Flared End Pipe Arch Section, Remove Culvert, Reset Rock Slope Protection, Misc. Iron and
Steel, Misc. Metal, Obliterate Surfacing, Temp. Fence (Type Cl-6), Reset Gate, Delineator
(Class 2), Temp. Delineator (Class1), Marker, Object Marker, Remove Marker, Remove
Roadside Sign, Reset Milepost Marker, Furnish Single Sheet Aluminum Sign, Roadside

Sign ? One Post, Midwest Guardrail System, Vegetation Control, Transition Railing, End
Anchor Assembly, Alternative In-Line Terminal System, Intermediate Anchor Assembly, CA
ST-208S Bridge Rail, Remove Guardrail, Salvage Metal Bridge Railing, Thermoplastic
Pavement Marking, Thermoplastic Traffic Stripe, Maintaining Existing Traffic Mgmt.
System Elements During Construction.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your
bonding, credit, and/or insurance needs. Also, let us know if you need assistance in
obtaining necessary equipment, supplies, or materials for this project. If you are interested
in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001.
Should you have any questions regarding this bid, you may contact David Riccitiello at 925-
372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must
register with The D.I.R. (Department of Industrial Relations) in order to bid on public works
projects. Registration with The D.I.R. costs $300 and covers the fiscal year (July 1 to June
3oth). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-
Works/Contractors.html.

Date posted: 10/05/2017

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=02-0... 10/5/2017



Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 02-0E1804
Attachment C



Miquela Fox

From: Miquela Fox

Sent: Monday, October 09, 2017 9:59 AM

To: CA Black Chamber of Commerce (angelice@kdeefm.org)
Subject: Caltrans Contract No. 02-0E1804

Attachments: 02-0E1804 Invitation to Bid-DBE.pdf

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises’ (DBE).
We are currently bidding on various projects including:

Caltrans Contract No. 02-0E1804
Bridge Replacement
Plumas County near Canyon Dam at Lake Almanor Spillway
Bid Date: Wednesday November 15, 2017 at 2:00 pm

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer
DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

African American

Native American.

Asian Pacific American
Women

Hispanic Americans
Subcontinent Asian-Americans

R

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX



FAXAGE outgoing fax status as of 2017-10-09 11:12:17

View type: Showing only faxes sent by Miquela Fox sent in the last 24 hours

FAXAGE Comm |Sender |Destination Destination Extended . 2 Xmit Page
Job ID D Name Name Number Starw Status S e il Time Count

Miquela |Native American 2017-10-09  |2017-10-09 s
363506289 |6577131 Fox BEC (480)545-4208 | Success |Success 11:07:24 11:10:13 00:01:06 |2

y Plumas Co
363506316 |6577130 | M9 | opamber of (5308366809  |Success |Success  [2017-10:09  J2017-1009  fi050.45 |5

Fox 11:07:27 11:08:49

Comm

Miquela | Small Business 2017-10-09  |2017-10-09 o

363506317 6577133 Fox Adritn (916)735-1719 | Success |Success 11:07:27 1:11:13 00:00:34 |2




Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 02-0E1804
Attachment D



DES-PPM&OE - Search for planholders Page 1 of 9

= &atrans A
© Search Results: Planholders

Hello, davericcitiello

Your Account

Add to Planholders

35 Opt-in records found.

A.C. DIKE CO
2788 VENTURE DR LINCOLN, CA, 95648
02-0E1804 |Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:
Services offered: Place asphalt dike and shoulder backing.

Stinger Bridge & Iron

4248 N Hwy 87 Coolidge, AZ, 85128

02-0E1804 |Phone: 520-723-5383 Fax Number: 520-723-7084
Disadvantaged status:

Services offered:

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 Fax Number: 707-747-0593
02-0E1804 |Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester
concrete overlay portion of work. Please contact us to request a sub
quote.

02-0E1804 [She Marine Construction Supply

4571 Lake Isabella Blvd #5 Lake Isabella, CA

Phone: 661-410-6871 Fax Number: 661-200-7656
Disadvantaged status: DB DV SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...  11/6/2017



DES-PPM&OE - Search for planholders Page 2 of 9

Services offered: SUPPLIER OF PIPE, VALVES, FITTINGS,
ACTUATION FOR GAS, OIL, & WATER; REBAR- FURNISH
[FABRICATE, INSTALL; UTILITY RELOCATION

The Construction Zone

4961 Pacheco Blvd. Martinez, CA, 94553

Phone: 925-387-8013 Fax Number: 925-293-0800
Disadvantaged status: DB SB

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction
supplies, paint, striping supplies, crowd control, SWPPP supplies,
survey supplies, arrowboards, CMS boards, traffic control equipment,
safety supplies, sign installation supplies, custom signs, aluminum
signs, cardboard signs, corrugated plastic signs, street name signs,
roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests
and pants, tape measures, flares, reflective tape and sheeting,
detectable warning surfaces, dust masks, shovels, rakes, batteries,
beacons, gloves, hard hats, first aid kits, safety glasses, measuring
wheels, head lamps, and more. Some items are available to rent.
[Temporary construction fence now available. We offer delivery and
are available statewide for certain activities. TCZ can supply your next
job, contact us today to discuss what you need, even if it is not listed
above we can get it for you. www.theconstructionzone.us.com

02-0E1804

interstate sales

12600-200 locksley lane auburn ca 95602

02-0E1804  |Phone: 530-823-6070 [Fax Number: 530-823-6214
Disadvantaged status:

Services offered:

pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

02-0E1804 |Phone: 707-778-8316 Fax Number: 707-789-9542
Disadvantaged status: SB

Services offered: items # 52,53,54,55

02-0E1804 |CAMBLIN STEEL

4175 CINCINNATI AVE ROCKLIN, CA 95765

Phone: 916-644-1300 Fax Number: 916-596-2340
Disadvantaged status:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...  11/6/2017



DES-PPM&OE - Search for planholders Page 3 of 9

|Services offered:

Pavement Recycling Systems

10240 San Sevaine Way Mira Loma Ca 91752

02-0E1804 |Phone: 951-682-1091 ]Fax Number: 951-682-1094
Disadvantaged status:

Services offered: Cold planing

\Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760
Disadvantaged status: DV SB

02-0E1804 [Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from
San Diego County to Del Norte County and everywhere in between.
We Specialize in Storm Water Pollution Prevention Plans, SWPPP,
Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control
Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment
Control Plan, Lead Compliance plan. QSP/QSD training, BMP
Training, please call for prices.

02-0E1804

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

02-0E1804 |Phone: 916-371-8760 Fax Number: 916-371-8765
Disadvantaged status: SB

Services offered:

02-0E1804 [Dees Burke Engineering Constructors, LLC

4518 Winters St. McClellan, CA, 95652

Phone: 626-228-3670 Fax Number: 626-228-3521
Disadvantaged status: SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...  11/6/2017



DES-PPM&OE - Search for planholders Page 4 of 9

lServices offered: Polyester Concrete Overlay

Midstate Barrier, Inc.

3291 S. Hwy 99 Stockton, CA 95215

02-0E1804 |Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:

Services offered:

Sell Lumber Corp[oration

7887 Eastside Redding, CA.,96001

02-0E1804 |Phone: 530-241-2085 lFa.x Number: 530-241-9002
Disadvantaged status: SB

Services offered: Crane Mats, Cribbing, Lagging and Custom Millwork

Contractor Plan Center

5468 SE International Way Milwaukie, OR 97222

02-0E1804 |Phone: 503-650-0148 Fax Number: 503-650-8273
Disadvantaged status:

Services offered: Plan Center

02-0E1804 [Statewide Traffic Safety & Signs, Inc.

6479 Eastside Road Redding, CA, 96001

Phone: 530-222-8023 Fax Number: 530-222-5517
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic
control systems. We have the capabilities to remove, reset, relocate,
furnish and install these systems in all temporary or permanent
applications. Our scope includes Construction Area Signs, Traffic
Control Flagging, Flashing Arrow Signs, Changeable Message Signs,
Extinguishable Message Signs, Rapid Flash Beacons (RRFB),
Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems,
Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal
Systems, In-Line Terminal Systems, Alternative Temporary Crash
Cushion Systems, Alternative Permanent Crash Cushion Systems,
Armor Guard Barrier, Armor Guard Gate, Roadside
Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones,
Barricades, Channelizers, Delineators, Object Markers, Pavement
Markers, Thermoplastic and pre-form materials. Locations Servicing
California and Nevada: Arcata, Redding, Fairfield, San Jose,

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...  11/6/2017
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acramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway,
Riverside and Las Vegas.

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

02-0E1804 |Phone: 916-371-8760 Fax Number: 916-371-8765
Disadvantaged status: SB

Services offered:

L.B. Foster Company

32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587

Phone: 510-240-4400 Fax Number: 510-240-4410
02-0E1804 |Disadvantaged status:

Services offered: Material supplier of Sheet Pile, H beams, Wide
Flange and Pipe Pile. For use in shoring, cofferdam, beam and
lagging and steel foundation.

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, California 95610

02-0E1804 |Phone: 916-241-5309 IFax Number: 916-374-7383
Disadvantaged status: DB SB

Services offered: SWPPP planning

02-0E1804 (Imperial Sprinkler Supply, Inc.

18 branches in California Corporate Office - Anaheim

Phone: 760-559-0078 [Fax Number: 714-982-5095
Disadvantaged status:

Services offered: Distributor of products and technical services
offered: Imperial is a large family owned distributor of Caltrans
Approved Erosion Control, Construction & Stabilization Fabrics, Storm
Water, Water Works, Landscape, Irrigation, Controllers and more.
Imperial has 18 fully stocked branches with the largest delivery fleet in
California to serve your company. Imperial also offers correct product
specification & identification, installation education, submittal
packages & certificates of compliance to complete your RFI, RFQ,
and RFP. Please contact Kent Garner at (760) 559-0078 or

KentG @ ImperialSprinkler.com for Erosion Control, Sediment Control
and Construction Fabrics. For Landscape, Irrigation, Storm Water and
Water Works, please contact our Customer Service and Quote
Department. Main (714)792-2920 Fax (714)982-5095

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...  11/6/2017
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http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E 1804...

uoteDepartment@ImperialSprinkler.com
EustomerService @ImperialSprinkler.com
TechStar Inc.
1219 West Main Cross Findlay, Ohio 45840
02-0E1804 |Phone: 419 424-0888 Fax Number: 419 424-5959
Disadvantaged status:
Services offered: Joint Seal Assembly
Anrak Corporation
5820 mayhew rd Sacramento, CA , 95827
02-0E1804 |Phone: 916-383-5030 Fax Number: 916-383-8090
Disadvantaged status: SB
Services offered: COLD PLANE
[Hat Creek Construction & Materials, Inc
24339 Hwy 89 Burney, CA 96013
02-0E1804 |Phone: 530-335-5501 Fax Number: 530-335-5510
Disadvantaged status:
Services offered:
construction Area Signs Inc.
215 Taylor Rd. 95658
02-0E1804 |Phone: 916-663-9097 Fax Number: 916-663-1858
Disadvantaged status: DB SB
Services offered:
Austin Enterprise
13421 Snow Road Bakersfield, CA 93314
02-0E1804  |Phone: 661-589-1001 [Fax Number: 661-589-9509
Disadvantaged status: DB SB
Services offered: Joint Seal (Type AL)
02-0E1804 [Highway Specialty Company Inc
PO BOX 141 Palo Cerdo, CA 96073
Phone: 530-949-5631 Fax Number: 855-846-5806
Disadvantaged status: SB
Services offered: HHGHWAY SPECIALTY CO. IS A CERTIFIED SBE
SUPPLIER AND CONTRACTOR OFFERING TRAFFIC CONTROL,
CONSTRUCTION AREA SIGNS, PERMANENT SIGNS,
GUARDRAIL, GUARDRAIL TREATMENTS, CRASH CUSHIONS,

11/6/2017



DES-PPM&OE - Search for planholders

RAFFIC CONTROL PLANS, SALES AND RENTALS. PORTABLE
ESSAGE BOARDS, ARROW BOARDS, LIGHT TOWERS,
TTENUATOR TRUCKS, TRAFFIC CONTROL TRUCKS, AND
ANY OTHER SAFETY ITEMS AVAILABLE FOR RENTAL OR
PURCHASE. AS WELL A FULL CUSTOM SIGN SHOP AND
FFERING ANYTHING YOU MIGHT NEED TO HELP GET YOUR
PROJECT COMPLETED WHILE MEETING YOUR SBE GOAL.

02-0E1804

West Coast Under Bridge Platforms

P.o Box 2837 Rohnert Park, Ca 94927

Phone: 866-984-9526 Fax Number: 707-581-2128

Disadvantaged status: SB

Services offered: We rent truck and trailer mounted under bridge
access platforms bare or operated. We also can provide negative
reach or below grade man lifts See us on the web at
www.westcoastunderbridgeplatform.com E-mail: platform @ sonic.net

02-0E1804

RNR Construction, Inc.

8589 Thys Court Sacramento, CA 95828

Phone: 916-379-0957 Fax Number: 916-379-0960

Disadvantaged status: DB SB

Services offered: Concrete structures, bridge work.

02-0E1804

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...

Imperial Sprinkler Supply, Inc.

18 Branches in California Corporate Office - Anaheim, Ca

Phone: 760-559-0078 [Fax Number: 714-982-5095

Disadvantaged status:

Services offered: Distributor of products and technical services
offered: Imperial is a large family owned distributor of Caltrans
Approved Erosion Control, Construction & Stabilization Fabrics, Storm
\Water, Water Works, Landscape, Irrigation, Controllers and more.
Imperial has 18 fully stocked branches with the largest delivery fleet in
California to serve your company. Imperial also offers correct product
specification & identification, installation education, submittal
packages & certificates of compliance to complete your RFI, RFQ,
and RFP. Please contact Kent Garner at (760) 559-0078 or

KentG @ ImperialSprinkler.com for Erosion Control, Sediment Control
and Construction Fabrics. For Landscape, Irrigation, Storm Water and
Water Works, please contact our Customer Service and Quote
Department. Main (714)792-2920 Fax (714)982-5095

Page 7 of 9
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uoteDepartment @ ImperialSprinkler.com
ustomerService @ ImperialSprinkler.com

Advanced Traffic Services LLC

601 S. Figueroa St. Suite 4050 Los Angeles, CA 90017
02-0E1804 |Phone: 213-537-3406 Fax Number: 303-353-4567
Disadvantaged status: DB

Services offered:

White Cap Ready Mix, Inc.

73880 Highway 70 Portola, CA 96122

Phone: 530-832-4225 Fax Number: 530-832-5847
Disadvantaged status: DB

Services offered: Ready mix concrete and construction materials
supplier

02-0E1804

Con-Fab California Corporation

1910 Lathrop Road Lathrop

02-0E1804 ([Phone: (209) 249-47 Fax Number: (209) 249-47
Disadvantaged status:

Services offered:

Jensen Drilling Company

1775 Henderson Avenue Eugene, Oregon 97403

02-0E1804 [Phone: 541-726-7435 Fax Number: 541-726-6140
Disadvantaged status:

Services offered:

Case Pacific Company

6850 National Dr. Livermore, CA 94550

02-0E1804 |Phone: 925-628-5821 Fax Number: 925-449-6150
Disadvantaged status:

Services offered: CIDH Piles

Contracting Information

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=02-0E1804...  11/6/2017
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Firmware Version 2LC 2F00.009.018 2014.12.05 [2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178444 Total Time: 0°08'00" Page: 002

Error occurred

Document : doc17844420171106172040
STATE
Froh\a&smlmm
ARE YOU BIDDING?
D Yes 1 nNO
CO. NAWE: _ ——
Ploawe fan bt o §25-072-8001

Invitation to Bid

Golden State Bridge, Inc. ig soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 02-0E1804
Bridge Replacement
Plumas County near Canyon Dam at Lake Almanor Spillway
Bid Date: Wednesday November 15, 2017 at 2:00 pm

Sub Trades needed, but not fimited to; Construction Area Signs, Traffic Control, Lead Compliance Plan, Typa 1l
Barticade, Temp, Pavement Marking, Temp, Traffic Stripe, Temp. Signal System, .C M 5., Temp. Railing [Type
K), Temp. Crash Cushlon System, Temp. Crash Cushian Madule, Temp. Traffic Screen, Prepare SWPPP, Rain
Event Actlon Plan, Storm Water Sampling and Analysis Dy, Storm Water Annual Report, Temp. Covar, Tamp.
Drainage Inlet Protactinn, Temp, Fiber Roll, Temp. Gravel Bag Barm, Temp, Siik Fence, Streeat Sweeping, Tomp.
Cancrrta Washout, Ashestos Compliance Plan, Asbestos Ramoval, Treated Wood Waste, Bird Nesting Exclusion
Devices, Temp. High-Visibllity Fence, Clezring and Grubbing, Raadway Excavation, Shoulder Backing, Structure
Excavation, Structure Backfill, Hydromulch, Compost Sock, Hydroseed, Incorporation Materials, Tinishing
Roadway, Class 2 Aggragata Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C, D and F), Flace
Hot Mix Asphalt {Misc, Area), Tack Coat, Cold Plonc Asphait Concrete Pavement, 36" Permanent Steel Casing,
24° & 36" CIDH Concrete Piling, 24" CIDH Cancrete Piling {Rock Socket), Structural Concrete, Minor Concrete,
Drill nd Bond Dowel, Furnish and Erect Precast Prestressed Concrete, Jolnt Seal, Rebar, Prepare Concrete
Orldge Dack Surface, Fumish and Place Pulyester Concrete, Bridge Removal, 24” Alternative Pipe Culvers, 74"
Temp. Culvert, Corrugaled Steel Pipe Arch, 24" Steel Flared End Section, 24* x 18" Steal Hared Fnd Pipe Arch
Sectlon, Remove Culvert, Reser Rock Slope Proteciion, Misc. Iran and Steel, Misc. Metal, OblTterate Surfacing,
Temp. Fence (Type CI-6), Reset Gate, Delineatar (Class 2), Temp. Defineator (Class1), Marker, Objact Marker,
Remove Marker, Remove Koadside Sign, Reset Milepost Marker, Furnish Singla Sheat Aluminum Sign, Roacside
Sign — One Post, Midwest Guardrail System, Vegetation Control, Transition Railing, End Anchar Assembly,
Alternative In-Line Tarminal System, Intermediate Anchor Assembly, CA ST-205 Bridge Rail, Remove Guardrail,
Salvage Matal Bridge Rafling, Thermoplastic Pavement Merking, Thermoplastic Traffic 5tripe, Maintaliing
Existing T2Fic Mgmt. System Elements During Construction,

MI‘I‘EWGNM!IDINFULLOIPMM!!!!B-

Tlans for this projoct arc available fur review wt he office of Golden Stwpe Bridge, Inc. 3701 Mallard Drive, Henicis,
CA 94510 between the hours of 8:00 and 5:00 pm. The plans can bs also be dovynloaded or freo ul
mwm.ﬁymmﬂdﬂhhh-d&mmﬂd.plmwmmw Miquela Fox ai

mioxPeshrides com.

/U1 AR 8D Uitve 1928) 372800

Penicla CA 34590 Faox (928) 3733001
No. Date and Time Destination Times  Type Result Resolution/ECM
001 11/06/17 17:21 16612007656 0°00'58" FAX 0K 200x100 Normal/0ff
002 11/06/17 17:22 19252930800 0°01'06" FAX 0K 200x100 Normal/0ff
003 11/06/17 17:24 19163747383 0°00'57" FAX 0K 200x100 Normal/0ff
004  11/06/17 17:26 19166631858 0°00'41" FAX 0K 200x100 Normal/0On
005 11/06/17 17:27 16615899509 0°01'10" FAX 0K 200x100 Normal/On

[ N282401105 ]
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Job No.: 178444 Total Time: 0°08'00" Page: 002
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18 2014.12.05 [2LC_1000.010.001] [2K9 1100.002.001] [2LC_7000.009.012]

Document : doc17844420171106172040

No. Date and Time Destination Times  Type Result Resolution/ECM
006 11/06/17 17:28 19163790960 0°02'07" FAX BUSY 200x100 Normal/0ff
007  11/06/17 17:29 13033534567 0°00'42" FAX 0K 200x100 Normal/On
008 11/06/17 17:31 15308325847 0°00'19" FAX 0K 200x100 Normal/On

[ N282401105 ]



Miquela Fox

From: Tamara Dethmers <Tamara.Dethmers@nbsco.com>
Sent: Monday, November 06, 2017 4:59 PM

To: Miquela Fox

Subject: RE: Caltrans Contract No. 02-0E1804-Follow Up

Hi Miquela,

Thank you for your outreach to my company, 1am not bidding this job at this time,

Thank you, have a good week!

Tamara M. Dethmers
President
Nevada Barricade & Sign Co., Inc.

THIS ELECTRONIC MESSAGE, INCLUDING ANY ACCOMPANYING DOCUMENTS, 1S CONFIDENTIAL, intended for the sole use of the addressee(s),
and may contain information that is privileged and exempt from disclosure under applicable law. If you are neither the intended recipient nor responsible for
delivering the message to the intended recipient, please note that any dissemination, distribution, copying or the taking of any action in reliance upon the message
is strictly prohibited. If you have received this communication in error, please notify the sender immediately. Thank you.

From: Miquela Fox [mailto:mfox@asbridge.com]
Sent: Monday, November 06, 2017 2:36 PM

To: Miquela Fox

Subject: Caltrans Contract No. 02-0E1804-Follow Up

| am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804,
Bridge Replacement in Plumas County at Lake Alamanor Spillway as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our
Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAax



Miquela Fox

From: Miquela Fox

Sent: Tuesday, November 07, 2017 8:41 AM

To: ‘R N CONSTRUCTION INC (rich@rnr-construction.com)’
Subject: Caltrans Contract 02-0E1804

Attachments: 02-0E1804 Invitation to Bid-DBE.pdf

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 02-0E1804, Bridge Replacement in Plumas County near Canyon Dam at Lake Almanor Spillway as a
General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX



GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

November 16, 2017

State of California
Department of Transportation
Office Engineer

1727 30" Street, MS 43
Sacramento, CA 95816

Re: Good Faith Effort Documentation
Caltrans Contract No. 02-0E1804
Bid Date: November 15, 2017

Attached please find Golden State Bridge, Inc.’s Good Faith Effort Documentation on the
above reference contract.

Please call us at (925) 372-8000 if you have any questions.
Thank you,

Mg s

Miquela Fox
Estimating Assistant

3701 Mallard Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001



02

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY NEAR CANYON DAM
FROM 0.2 MILE SOUTH TO 0.3 MILE NORTH OF LAKE ALMANOR SPILLWAY

In District 02 On Route 89

Under
Notice to Bidders and Special Provisions dated October 2, 2017 Standard Specifications dated 2015
Project plans approved May 30, 2017 Standard Plans dated 2015
Applicable to

Electronic Bid book dated October 2, 2017
Identified by
Contract No. 02-0E1804
02-Plu-89-29.8/30.2
Project ID 0200000022

Federal-Aid Project
ACST-P089(121)E

Bids open Wednesday, November 15, 2017 Dated October 2, 2017
AADD
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After printing this label:

1. Use the 'Print’ button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could
result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on
fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-
delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a
timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic
value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct,

incidental consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual
documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other
items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

https://www.fedex.com/shipping/html/en//PrintIFrame.html 11/17/2017
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